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Stub Period
7/12 - 8/12 Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Sub Total Year 7 Year 8 Total

CPU Hour  3,639,865$          21,839,190$     22,676,367$     22,669,182$     22,669,182$     22,665,285$     22,665,285$     138,824,358$     22,665,285$     22,665,285$     184,154,929$     
CPU Hour - Specialty Engine 64,529$               387,173$          387,073$          387,073$          387,073$          386,923$          386,923$          2,386,768$         386,923$          386,923$          3,160,614$         
Allocated Application DASD 181,864$             1,091,187$       1,091,187$       1,091,187$       1,091,187$       1,091,187$       1,091,187$       6,728,984$         1,091,187$       1,091,187$       8,911,357$         
Application Tapes in Storage - VTS 215,640$             1,293,843$       1,293,843$       1,293,843$       1,293,843$       1,293,843$       1,282,836$       7,967,690$         1,282,574$       1,282,574$       10,532,837$       
Offsite Tape Storage (a) 3,262$                 18,392$            14,751$            14,653$            14,343$            14,229$            14,152$            93,783$              14,152$            14,152$            122,087$            
    Subtotal 4,105,161$          24,629,785$     25,463,221$     25,455,938$     25,455,628$     25,451,467$     25,440,383$     156,001,582$     25,440,121$     25,440,121$     206,881,825$     

Software Service Charge
TWC 20,373$               106,295$          109,484$          112,672$          115,862$          119,050$          122,239$          705,975$            122,239$          122,239$          950,452$            
OAG-AL 17,458$               91,689$            93,593$            95,497$            97,400$            100,010$          102,782$          598,430$            103,676$          104,597$          806,703$            
RRC 17,458$               91,689$            93,593$            95,497$            97,400$            100,010$          102,782$          598,430$            103,676$          104,597$          806,703$            
TYC 17,458$               91,689$            93,593$            95,497$            97,400$            100,010$          102,782$          598,430$            103,676$          104,597$          806,703$            
OAG-CS  125,533$             662,873$          671,600$          680,328$          689,056$          707,083$          727,248$          4,263,720$         739,028$          751,162$          5,753,910$         
TDCJ  52,742$               277,270$          282,639$          288,007$          293,376$          301,203$          309,595$          1,804,833$         312,709$          315,916$          2,433,458$         
TXDOT 208,595$             1,107,508$       1,113,705$       1,119,901$       1,126,097$       1,154,817$       1,188,718$       7,019,340$         1,217,254$       1,246,646$       9,483,240$         
HHSC  36,288$               553,351$          565,697$          578,045$          597,019$          614,262$          624,077$          3,568,739$         628,602$          625,800$          4,823,141$         
    Software Server Charge Subtotal 495,907$             2,982,365$       3,023,904$       3,065,443$       3,113,611$       3,196,445$       3,280,222$       19,157,897$       3,330,859$       3,375,554$       25,864,310$       

TOTAL MAINFRAME SERVICES 4,601,068$          27,612,149$     28,487,125$     28,521,381$     28,569,238$     28,647,912$     28,720,606$     175,159,479$     28,770,980$     28,815,676$     232,746,135$     

(a) Starting in June 2013, there is a change in Year 1 base rate resulting from true-up of the Offsite Tape Storage RU.

Detailed Base Charges (Annual Amounts in $)

Resource Description
Mainframe Services



Metric
Banding
Range

Stub Period
7/12 - 8/12 Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8

CPU Hour  CPU Hour 25% 327.94$          327.94$          326.24$          324.61$          321.37$          318.79$          316.88$          316.88$          316.88$          
CPU Hour - Specialty Engine CPU Hour 25% 167.33$          167.33$          166.46$          165.63$          162.32$          160.69$          159.39$          159.39$          159.39$          
Allocated Application DASD GB 25% 2.35$               2.35$               2.33$               2.32$               2.27$               2.25$               2.23$               2.23$               2.23$               
Application Tapes in Storage - VTS GB 25% 0.34$               0.34$               0.34$               0.34$               0.34$               0.34$               0.34$               0.34$               0.34$               
Offsite Tape Storage Tape/Reel 25% 0.62$               0.62$               0.62$               0.62$               0.61$               0.60$               0.59$               0.59$               0.59$               

Resource Description

Monthly Unit Rates (ARCs/RRCs) ($)

Mainframe Services



Metric
Low 

Range
High 

Range
Stub Period
7/12 - 8/12 Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8

Unisys MIPS
Fixed Price for Range MIPS 50           125         3,292.75$       3,292.75$       3,292.75$       3,292.75$       3,292.75$       3,292.75$       3,292.75$       3,292.75$       3,292.75$       
Fixed Price for Range MIPS 126         200         2,143.61$       2,143.61$       2,143.61$       2,143.61$       2,143.61$       2,143.61$       2,143.61$       2,143.61$       2,143.61$       
Fixed Price for Range MIPS 201         275         1,723.93$       1,723.93$       1,723.93$       1,723.93$       1,723.93$       1,723.93$       1,723.93$       1,723.93$       1,723.93$       
Fixed Price for Range MIPS 276         350         1,505.37$       1,505.37$       1,505.37$       1,505.37$       1,505.37$       1,505.37$       1,505.37$       1,505.37$       1,505.37$       

Unisys DASD
Fixed Price for Range GB 700         1,100      131.59$          131.59$          131.59$          131.59$          131.59$          131.59$          131.59$          131.59$          131.59$          
Fixed Price for Range GB 1,101      1,500      103.23$          103.23$          103.23$          103.23$          103.23$          103.23$          103.23$          103.23$          103.23$          
Fixed Price for Range GB 1,501      1,900      88.24$            88.24$            88.24$            88.24$            88.24$            88.24$            88.24$            88.24$            88.24$            
Fixed Price for Range GB 1,901      2,300      78.95$            78.95$            78.95$            78.95$            78.95$            78.95$            78.95$            78.95$            78.95$            

Unisys Application Tapes in Storage - VTS
Fixed Price for Range GB 10,000    25,000    6.69$              6.69$              6.69$              6.69$              6.69$              6.69$              6.69$              6.69$              6.69$              
Fixed Price for Range GB 25,001    45,000    3.98$              3.98$              3.98$              3.98$              3.98$              3.98$              3.98$              3.98$              3.98$              
Fixed Price for Range GB 45,001    65,000    3.00$              3.00$              3.00$              3.00$              3.00$              3.00$              3.00$              3.00$              3.00$              
Fixed Price for Range GB 65,001    85,000    2.54$              2.54$              2.54$              2.54$              2.54$              2.54$              2.54$              2.54$              2.54$              

Note 1: Monthly charges for Unisys Mainframe Resource Units will not fall below the price amount of the lowest tier assigned to each Resource Unit (50 MIPS, 700 GB DASD, 10,000 Offsite Tape).
Note 2: One hundred and twenty (120) days notice required for termination of the service.

Note that the State anticipates discontinuation of the Unisys mainframe prior to Commencement Date.  However, Service Provider must provide fixed price pricing by tier in the event the Unisys mainframe is not 
discontinued.

Optional Pricing - Unisys Tiered Fixed Charges

Resource Description
Mainframe Services



Stub Period
7/12 - 8/12 Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8 Total

Other (insert description) -$                   -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                
Other (insert description) -$                   -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                
Other (insert description) -$                   -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                
Other (insert description) -$                   -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                
Other (insert description) -$                   -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                
Other (insert description) -$                   -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                
Other (insert description) -$                   -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                
Other (insert description) -$                   -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                
Other (insert description) -$                   -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                
Total -$                   -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                

Note 1: Pass-through charges will include media costs associated with litigation holds and do not destroy requests.
Note 2: Pass-through charges will include costs associated with attachment 12-C Fair Market Value Analysis.

Pass-Through Expenses ($)

Mainframe Services



Transition and Transformation Charges
($)

1Q 2Q 3Q 4Q Total Yr1 1Q 2Q 3Q 4Q Total Yr2
Mainframe
  Labor 3,590,718$           576,715$              182,865$              312,197$              55,819$                1,127,596$           6,202$                  -$                          -$                          -$                          6,202$                  
  Hardware -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          
  Software -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          
  Software (Upgrade to n-1) -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          
  Travel 109,957$              13,048$                5,836$                  9,964$                  -$                          28,849$                -$                          -$                          -$                          -$                          -$                          
  Hires/M&Ls -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          
  Consulting -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          
  Communications -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          
  Wall-to-Wall 10,000$                -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          -$                          
  Other (Specify) 232,229$              25,261$                11,299$                19,289$                -$                          55,849$                -$                          -$                          -$                          -$                          -$                          
  Total 3,942,904$           615,024$              200,000$              341,450$              55,819$                1,212,293$           6,202$                  -$                          -$                          -$                          6,202$                  

Category Definition
Labor Labor costs of transition team not captured in categories below
Hardware Bubble hardware including shipping
Software Includes Access Fees for system software and data movement software
Software (Upgrade to n-1) Cost to upgrade all software to a currency of at least "n-1"
Travel Transition and Transformation team travel expenses
Hires/M&Ls Hiring expenses and Moving and Living for transitioned employees.
Consulting Consolidation studies, Third party consultants (e.g., EMC Consultants), and transition planning
Communications Transition bandwidth for data movement and cost to set-up communications
Wall-to-Wall One-time wall-to-wall inventory of all in-scope equipment

Year 2Year 1Stub Period
7/12 - 8/12



   

-$                          -$                          -$                          -$                          4,724,517$           
-$                          -$                          -$                          -$                          -$                          
-$                          -$                          -$                          -$                          -$                          
-$                          -$                          -$                          -$                          -$                          
-$                          -$                          -$                          -$                          138,806$              
-$                          -$                          -$                          -$                          -$                          
-$                          -$                          -$                          -$                          -$                          
-$                          -$                          -$                          -$                          -$                          
-$                          -$                          -$                          -$                          10,000$                
-$                          -$                          -$                          -$                          288,077$              
-$                          -$                          -$                          -$                          5,161,400$           

Year 6 TotalYear 3 Year 4 Year 5



Critical Milestone
Reference 
Document

Completion 
Criteria Ref

Stub Period
7/12 - 8/12 Year 1 Year 2 Total

Milestone 
Charge Not 
Discounted Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8 Total

Mainframe
Deliver HR Transition Plan to DIR Attachment 19-A PLN-10066-001 52,190$             -$                    -$                 52,190$             52,190$             8,049$            8,049$            8,049$            8,049$            8,049$            8,049$            8,049$            8,049$            69,760$             
Develop ACS Phase I Transition Plan Finish Attachment 19-A PLN-10063-003 521,904$           -$                    -$                 521,904$           521,904$           81,642$          81,642$          81,642$          81,642$          81,642$          81,642$          81,642$          81,642$          693,954$           
Submit ACS's section of the Security Plan Attachment 20-A REC-116-137 156,571$           -$                    -$                 156,571$           156,571$           24,670$          24,670$          24,670$          24,670$          24,670$          24,670$          24,670$          24,670$          207,641$           
Circuit order submitted Attachment 19-A NET-10065-013 156,571$           -$                    -$                 156,571$           156,571$           24,148$          24,148$          24,148$          24,148$          24,148$          24,148$          24,148$          24,148$          209,280$           
Deliver Service Measurement Tools List Attachment 19-A STL-9310-018 156,571$           -$                    -$                 156,571$           156,571$           25,037$          25,037$          25,037$          25,037$          25,037$          25,037$          25,037$          25,037$          206,552$           
Cutover Attachment 19-A CUT-9781-028 2,377,193$        -$                    -$                 2,377,193$        2,377,193$        382,996$        382,996$        382,996$        382,996$        382,996$        382,996$        382,996$        382,996$        3,127,805$        
Develop ACS Phase II Transition Plan Finish Attachment 19-A PLN-9150-029 521,904$           -$                    -$                 521,904$           521,904$           84,729$          84,729$          84,729$          84,729$          84,729$          84,729$          84,729$          84,729$          684,891$           
Complete Asset Inventory & CMDB Initial Population Attachment 19-A AAM-9270-030 -$                       247,150$        -$                 247,150$           247,150$           14,665$          43,994$          43,994$          43,994$          43,994$          43,994$          43,994$          43,994$          322,626$           
Upgrade Mainframe Processor 1 Finish Attachment 20-A STM-013-013 -$                       167,874$        -$                 167,874$           167,874$           7,597$            30,386$          30,386$          30,386$          30,386$          30,386$          30,386$          30,386$          220,300$           
Upgrade Mainframe Processor 2 Finish Attachment 20-A STM-014-014 -$                       100,000$        -$                 100,000$           100,000$           4,501$            18,005$          18,005$          18,005$          18,005$          18,005$          18,005$          18,005$          130,539$           
Upgrade Mainframe Processor 3 Finish Attachment 20-A STM-015-015 -$                       100,000$        -$                 100,000$           100,000$           3,028$            18,167$          18,167$          18,167$          18,167$          18,167$          18,167$          18,167$          130,194$           
Upgrade Mainframe Processor 4 Finish Attachment 20-A STM-016-016 -$                       100,000$        -$                 100,000$           100,000$           3,012$            18,071$          18,071$          18,071$          18,071$          18,071$          18,071$          18,071$          129,506$           
Upgrade Mainframe Processor 5 Finish Attachment 20-A STM-017-017 -$                       100,000$        -$                 100,000$           100,000$           3,004$            18,023$          18,023$          18,023$          18,023$          18,023$          18,023$          18,023$          129,164$           
Upgrade Mainframe Processor 6 Finish Attachment 20-A STM-018-018 -$                       100,000$        -$                 100,000$           100,000$           1,512$            18,138$          18,138$          18,138$          18,138$          18,138$          18,138$          18,138$          128,479$           
Upgrade Mainframe Processor 7 Finish Attachment 20-A STM-019-019 -$                       -$                    241,450$    241,450$           241,450$           7,195$            43,171$          43,171$          43,171$          43,171$          43,171$          43,171$          43,171$          309,390$           
Upgrade Mainframe Processors Finish Attachment 20-A STM-020-020 -$                       -$                    62,021$       62,021$             62,021$             945$               11,340$          11,340$          11,340$          11,340$          11,340$          11,340$          11,340$          80,321$             
Total Mainframe 3,942,904$        915,024$        303,472$    5,161,400$        5,161,400$        676,728$        850,565$        850,565$        850,565$        850,565$        850,565$        850,565$        850,565$        6,780,402$        

Transition and Transformation Charges

($)
Milestones and Payment Schedule

Scenario 2: One-Time Charges - Paid over TermScenario 1: One-Time Charges - Paid at Completion



Stub Period
7/12 - 8/12 Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8 Total 

IBM Mainframe Investments
Hardware 14,419,415$     -$                      -$                   -$                   2,617,109$    8,435,766$       -$                   5,234,218$    5,234,218$    35,940,727$     
Software 10,605,092$     6,892,138$       1,998,510$    2,020,766$    2,160,198$    2,067,998$       2,216,748$    2,203,554$    2,098,211$    32,263,215$     
Other 2,810,597$       487,768$          -$                   -$                   -$                   -$                      -$                   -$                   -$                   3,298,365$       
Total 27,835,103$     7,379,906$       1,998,510$    2,020,766$    4,777,307$    10,503,764$     2,216,748$    7,437,773$    7,332,430$    71,502,306$     

Service Provider Investments (Annual Amounts in $)



Stub Period
7/12 - 8/12 Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8

TERMINATION FOR CAUSE
Service Provider Equipment
Employee Severance Costs
Unrecovered Transition and Transformation Charges
Third Party Contracts

TOTAL TERMINATION  CHARGES

TERMINATION FOR CONVENIENCE
IBM Mainframe

Service Provider Equipment 9,950,683$        9,921,241$        8,919,904$        6,952,511$        5,103,115$        3,142,578$        1,182,040$        1,182,040$       1,182,040$       
Employee Severance Costs 1,100,673$        1,100,673$        1,013,287$        927,927$           877,524$           830,144$           785,608$           785,608$          785,608$          
Unrecovered Transition and Transformation Charges 6,700,081$        6,548,092$        5,780,768$        4,954,944$        4,129,120$        3,303,296$        2,477,472$        1,651,648$       825,824$          
Third Party Contracts 25,778,275$      25,778,275$      19,470,278$      13,161,760$      6,852,420$        14,217,429$      12,566,648$      12,566,648$     12,566,648$     
Unrecovered SP Investment - Assets -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      
Unrecovered SP Investment - Capital 145,500$           291,000$           465,600$           601,400$           727,500$           776,000$           -$                      
Total Termination Charges 43,675,212$      43,639,282$      35,649,837$      26,598,542$      17,689,680$      22,269,446$      17,011,767$      16,185,943$     15,360,119$     

Termination Charges (Annual Amounts in $)

RF: Project Term Not Needed RF: Project Term Not Needed 



Inflation Sensitivity

Stub Period
7/12 - 8/12 Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8

IBM
CPU Hour n/a n/a 70% 70% 70% 70% 70% 70% 70%
CPU Hour - Specialty Engine n/a n/a 70% 70% 70% 70% 70% 70% 70%
Allocated Application DASD n/a n/a 70% 70% 70% 70% 70% 70% 70%
Application Tapes in Storage - VTS n/a n/a 70% 70% 70% 70% 70% 70% 70%
Offsite Tape Storage n/a n/a 70% 70% 70% 70% 70% 70% 70%

Resource Description
Mainframe Services
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