Change Log

CCR Amendment Date Description
CN-00017 Amendment 2 Major reset 8-Jun-13|4A changes to accommodate changes made in
19A and 20A under the amendment.

CCR-00025 Amend 3 Payment changes on Attachment 19A. 30-Aug-12|Split TRN-1747-85 into 85 and 85b from
Attachment 19A to accommodate training
completion schedule.

CCR-00049 Amend 7 This Contract Change Request is to 26-Feb-13 [Updated business case tab (base charges year 1)
update changes from Law of Low Numbers to and Tab 1 Base charges STM and Server Instances
make consistent with XSLS Amendment. and Remedy Licenses. Rows
Updates due to true-up completion. 3, 3A, 3B, 4,
4A, 4D

CCR-00062 Cap -Exadata - Amend 8-4A 4B 4D 1-Jun-13|Updated Tab 1 Base Charges and Tab 2 ARC RRC

Rates to accomodate Exadata. Added new
categories for Rate card tab 10. Updated tab 8
inflation sensativity to accomadate exadata.
Made corrections to tab 5 and tab 6 for Net 225
085b, Net CC1-009, 010, originating from
Amendment 2 20A info not being updated to 4a
in amendment 2 processing. Corrected CON-297-
067 to be CON-297-067a on tab 5 and 5a.

CCR-00116 CAP - Amendment 9 1-Mar-14|*Updated Tabs 5 and 5a to breakout BUR
milestone payments for STA-087-014a, b, c, d, e.
* Updated Tabs 1, 2 and 8 to add Appliances and
Exadata Instances to STM Server Instances.

* Added One-time Charges for DIR Customer
Support - Print/Mail or Microsoft 0365 only.

CAP - Amendment 10 5-Dec-14|Updated Tabs 5 and 5a:

* Approved via CCR132

* Breakout BUR milestone payments for STA-087-
014d into two milestones: STA-087-014d and STA-
087-014e with due dates of 12/1/14 and 1/15/15
respectively; original due date for STA-087-014d
was 11/1/14.

* Revised milestone STA-087-014e to be new STA-
087-014f - updated due date (which was for

014e) to 3/31/15 from 2/1/15.

CAP - Amendment 10 30-Apr-15|Updated Tabs 4, 5 and 5a and bridge:

* Restructured SCON milestone deliverable
payments, approved via CN-00230

* Updated Tab 4 to match tabs 5 and 5a

* Updated Business Case tab to reflect Optional
Years.
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Option Years

Optional Optional
Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8
Amendment 7 7/12-8/12 (R%E) (FY14) (FY15) (R%15) (FY17) (FY18) 6 Year Total (FY19) (FY20) 8 Year Total
RU True Up STM Server Instances S0 ($205,136) ($303,427) ($292,875) ($282,391) ($278,060) ($275,913) ($1,637,802) ($275,913) ($275,913) ($2,189,628)
Switch to Remedy incident license usage Remedy Licenses S0 $286,946 $296,823 $293,825 $281,116 $272,722 $272,722 $1,704,155  $272,722  $272,722 $2,249,599
Amendment 7 Total $0 $81,810 ($6,604) $950 ($1,275) ($5,338) ($3,191) $66,353 ($3,191) ($3,191) $59,971

Option Years

Optional
Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7
Amendment 8 7/12 - 8/12 ((REE)) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total (FY19)

Optional
Year 8

(FY20) 8 Year Total

No Change

Option Years

Optional
Stub Period Year 7
Amendment 9 7/12 - 8/12 6 Year Total (FY19)

Optional
Year 8

(FY20) 8 Year Total

No Change

Option Years

Optional
Stub Period Year 7
Amendment 10 7/12 - 8/12 6 Year Total (FY19)

Optional
Year 8

(FY20) 8 Year Total

No Change




Option Years

Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8
Updated Deal 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total (FY19) (FY20) 8 Year Total
Base Charges $ 3142641 $ 18,859,479 $ 18,261,180 $ 17,027,948 $ 16,476,247 $ 15,814,926 $ 15,628,905 $ 105,211,327 | $ 15,628,905 $ 15,628,905 $ 136,469,137
Pass Through Charges $ -3 150,000 $ 150,000 $ 150,000 $ 150,000 $ 150,000 $ 150,000 $ 900,000 | $ 150,000 $ 150,000 $ 1,200,000
TnT Milestones $ 258,403 $ 1,704,101 $ 2,173,839 $ 3,509,313 $ 4,076,265 $ 4,381,794 $ 4,517,263 $ 20,620,977 | $ - 8 - $ 20,620,977
TOTAL $ 3,401,044 $ 20,713580 $ 20,585,019 $ 20,687,261 $ 20,702,512 $ 20,346,720 $ 20,296,168 $ 126,732,304 | $ 15778905 $ 15,778,905 $ 158,290,115
Option Years
Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8
SOLD DEAL 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total (FY19) (FY20) 8 Year Total
Base Charges $ 3142641 $ 18,777,669 $ 18,267,784 $ 17,026,998 $ 16,477,522 $ 15,820,264 $ 15,632,096 $ 105144974 |$ 15,632,096 $ 15,632,096 $ 136,409,166
Pass Through Charges $ -3 150,000 $ 150,000 $ 150,000 $ 150,000 $ 150,000 $ 150,000 $ 900,000 | $ 150,000 $ 150,000 $ 1,200,000
TnT Milestones $ 258,402 $ 1,743597 $ 2,250,637 $ 3,491,423 $ 4,040,448 $ 4,324,157 $ 4,512,314 $ 20,620,979 | $ - 8 - $ 20,620,979
TOTAL $ 3,401,044 $ 20,671,267 $ 20,668,421 $ 20,668,421 $ 20,667,970 $ 20,294,421 $ 20,294,410 $ 126,665953 |$ 15,782,096 $ 15,782,096 $ 158,230,145
Option Years
Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8
Variance 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total (FY19) (FY20) 8 Year Total
Base Charges $ -3 81,810 $ (6,604) $ 950 $ (1,275) $ (5,338) $ (3,191) $ 66,353 | $ (3,191) $ (3,191) $ 59,971
Pass Through Charges $ - $ - $ - $ - $ - $ - $ - 8 -1$ - $ - $ -
TnT Milestones $ 03 (39,497) $ (76,798) $ 17,890 $ 35,817 $ 57,637 $ 4950 $ (€3] K3 - 8 - 3 -
TOTAL $ 0 $ 42,313 $ (83,402) $ 18,841 $ 34542 $ 52,299 $ 1,759 $ 66,351 | $ (3,191) $ (3,191) $ (6,382)




Detailed Base Charges (Annual Amounts in $)

Option Years
Year 8

Stub Period
7/12 - 812

Yearz
(FY14)

Year 3
(FY15)

Year &
(FY16)

Year 5
(FY17)

Years
(FY18)

Year 7
(FY19)

Resource Description 6 Year Total (FY20) 8 Year Total

MSI Services

176,833 87,973 859,111 859,111

'STM Server Instances™ 1148,113 570,850 5.335,927

Print Images 176,833 | 8 7,973 | § 859,111

DIR Customer Support 476,344 235283 5 2131113

i k Users 168,784 ,943 51,060,297

Remedy Licenses 226,342 ,088 7,956 147,956 147,956 147,956 448,247 X

'SCP Service Level Measures 338,861 766 6.766 166,766 166,766 166,766 166,766 5 1587.724 1

Program Management 430,530 929 4,920 [ 21 214,929 29 29 214,929 533,396 [ 5 1 533,
[TOTAL MSI SERVICES 3142641 1,564,806 1575032 1575,032 1575032 1575,032 1575,032 1575032 628,905 | § 15,628,905

* STM Server Instances include Appliances, Exadata Instances, Enterprise File and Print Instances.




Monthly Unit Rates (ARCs/RRCs) ($)

Option Years

Banding Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8

Resource Description Metric Range 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) (FY19) (FY20)
CPU Hour CPU Hour 40% $ 747 $ 737 $ 735 $ 734 $ 732 $ 731]$ 731]$ 731]$ 7.31
STM Server Instances * Instances 40% S 53.97 | $ 5235 | $ 5181 | $ 50.19 | $ 4857 | $ 4791 (% 4754 | $ 4754 | $ 47.54
Print Images Images 40% $ 0003 0003 0003 0003 000[$ 000[$ 000[$ 000[$ 0.00
DIR Customer Support Customers [N 5 472000 S 4,720.00 [ $ 462500 | $ 462500 | $  4,600.00 [ $  4,600.00 | $ _ 4,600.00 | $ _ 4,600.00 [ $  4,600.00
Chargeback Users Users 40% $ 60.00 [ $ 60.00 [ $ 60.00 [ $ 60.00 [ $ 60.00 [ $ 60.00 [ $ 60.00 [ $ 60.00 [ $ 60.00
Remedy Licenses Licenses 40% S 286.00 | S 286.00 | S 286.00 | S 286.00 | S 286.00 | $ 286.00 | $ 286.00 | $ 286.00 | $ 286.00
SCP Service Level Measures Measures 40% $ 374.00 [ $ 374.00 [ $ 373.00 [ $ 371.00 [ $ 369.00 [ $ 368.00 | $ 366.00 | $ 366.00 | $ 366.00
Program Management Hourly Rate () [NNNNGE 5 97.00 [ $ 97.00 [ $ 97.00 [ $ 97.00 [ $ 97.00 [ $ 97.00 [ $ 97.00 [ $ 97.00 [ $ 97.00

(a) Inaccordance with Exhibit 4, Section 19 (h), the monthly variable charge will be calculated using the ARC/RRC hourly rate multiplied by 0.07 of the number of of SCP Project Pool hours procured that month in excess of the defined Project Pool.

One-Time Charges

Per New
Customer Set-
up (b)

DIR Customer Support - Print/Mail or Microsoft 0365 only $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00

(b) In accordance with Exhibit 4, Section 19.1 (d), DIR Customer Support

* STM Server Instances include Appliances, Exadata Instances, Enterprise File and Print Instances.




Pass-Through Expenses ($)

Option Years
Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8
7112 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) |6 Year Total| (FY19) (FY20) 8 Year Total

Security Assessment

1,200,000

Other (insert description)
Other (insert description)
Other (insert description)
Other (insert description)
Other (insert description)
Other (insert description)
Other (insert description)
Other (insert description)
Total

@ |h o |a || |r||e

$ $ $ $ $ $ $ $ $ $
$ $ $ $ $ $ $ $ $ $
$ $ $ $ $ $ $ $ $ $
$ $ $ $ $ $ $ $ $ $
-1 $ -1 $ -1$ -1 $ -1$ -1 $ -1 $ -1 $ -1$ -1 $ -
$ $ $ $ $ $ $ $ $ $
$ $ $ $ $ $ $ $ $ $
$ $ $ $ $ $ $ $ $ $
$ $ $ $ $ $ $ $ $ $
$ $ $ $ $ $ $ $ $ $

150,000 150,000 150,000 150,000 1,200,000




Transition and Transformation Charges

(%)
Transition Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
1/12 - 6/12 7/12 - 8/12 FY13 FY14 FY15 FY16 FY17 FY18 Total
MSI
Labor 5,038,068 404,825 6,250,911 1,054,504 831,745 210,278 81,887 - 13,872,218
Hardware - 2,296 129,444 - - - - - 131,740
Software 148,889 64,430 15,656 - - - - - 228,975
Software (Upgrade to n-1) - - - - - - - - -
Travel 675,769 4,000 4,000 - - - - - 683,769
Hires/M&Ls 1,018,400 - - - - - - - 1,018,400
Consulting 834,291 - - - - - - - 834,291
Communications 96,526 - - - - - - - 96,526
Wall-to-Wall - - - - - - - - -
Other (Specify) 133,400 - - - - - - - 133,400
Total 7,945,343 475,551 6,400,011 1,054,504 831,745 210,278 81,887 - 16,999,320
Category Definition
Labor Labor costs of transition team not captured in categories below
Hardware Bubble hardware including shipping
Software Includes Access Fees for system software and data movement software

Software (Upgrade to n-1)
Travel

Hires/M&Ls

Consulting
Communications
Wall-to-Wall

Cost to upgrade all software to a currency of at least "n-1"

Transition and Transformation team travel expenses

Hiring expenses and Moving and Living for transitioned employees.

Consolidation studies, Third party consultants (e.g., EMC Consultants), and transition planning
Transition bandwidth for data movement and cost to set-up communications

One-time wall-to-wall inventory of all in-scope equipment



Transition and Transformation Charges
Milestones and Payment Schedule

%)
Scenario 1: One-Time Charges - Paid at Completion Scenario 2: One-Time Charges - Paid over Term
Due Date @ Milestone
Reference Completion ‘C';""":" Transition Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Charge Not | Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
Critical Milestone. Document Criteria Ref kanths) 112 - 6/12 7112 - 8112 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) Discounted 7112 - 8112 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total
Mt
Transition Milestones
DCS Integrated Transition Plans - Phase | Final A [PMO-0063< E) s 38405 [ Is Is Is Is Is - s - 1220 32 32 320 20 321 308 128
Senice Processes & Tools_Cutover A s 38,408 1.220 31 31, 318 18 31 18 8
SMM Phase I A s 3821548 163.825 193,60 161.08 901,373 1.026.12 1020, 1.023.85 4,490,584
SMM Phase Il -A S 095221 22124 180,64 641 189,64 189 189,64 1.169.454
SLA Reporting User Acceptance Testing A - S 214,320 a0 40,83 40,83 839 40,83 ; .83 251,841
Operational Reporting_User Acceptance Testing -A S 117.876 3.744 22.46 22.46 462 22.46: ’ .46 138,513
|Service Cataloaue Load & Validate Base Data A S 995,221 31,607 189,64 189,64 189,641 189,64 189, 189,64 1,160,454
I_puale Disaster Recovery Plans - Contact information and activation, B
notification and declaration processes & procedures Attachment 19-A $ 126,953 4,032 24191 24,101 24191 24,101 24191 24191 149179
DR Plan Updates due to Transition Changes [Attachment 19-A © s 338,542 - 46.801 70202 70202 70202 70202 70202 397,810
|PR Gap Analysis & Proposal for [Attachment 19-A 6 s 253,906 - 35101 52,651 52,651 52,651 52,651 52,651 208,358
| Charaeback Deployment -A__|CHB-1422- S 682863 |5 113.810 12,824 153.887 153.887 153,887 153.887 153,887 153.887
Igemce Desk Cutover & Eal\v Life Suuucn -A__|SDK-1483-66 s 528,622 16.788 100.730 100.730 100.730 100.730 100,730 100.730
PMO - Request & Projec esses -A__|OPM-1520-68 s 470186 14,932 89505 595 595 595 595 89505
Portal Final Service Ca(aloaue Data Load & S -A__|POR-163074 s 318,492 1.404 47.552 115 115 115 115 67.115
Training Complete Phas A |TRN-1747- $ 1733353 - 339.469 339.469 339,469 339.469 339,469 339.469
i Cameio orass || A 1TRN-1747~ b s 102505 - 26,625 937 937 937 937 39,037
Milestones - S )
o Backup and Recovery in CDCs Finish [Attachment 20A__|STA-087-014 11/1/2013] s 302127 S 7082 [ 84991 [ 84991 [ s 84,991 [ 84991 [ 410,789
Server Backup and Recovery or the LDC and Remate Infrastucture
(Austin Data Center and San Angelo Data Ct 1 20A 1/1/2014 S 188.820 s 36678 | $ 55016 | § 55016 | $ 55016 | § 55016 | § 256,743
Server Backup and Recovery for the LDC and Remote Infrastructure
(Winters-Phase 2), BUR SMM documentation, and Reporting Tool
Strateay Attachment 204 _|STA-087-014b 3/1/2014] $ 75532 s 114118 22822 |3 2282 |s 22822 |3 22822 |s 102,697
Portal [Attachment 20A__|STA-087-014c 6/1/2014) S 83085 s 6645 |5 26580 | § 26580 [ § 26580 | § 26580 [ 5 112,967
Server Backup and Recovery Reporting Solution Implementation
| Approach 20A 12/1/2014] s 41542 s -ls 10270 | $ 15405 | 8 15405 | § 15405 | s 56.483
Server Backup and Recovery Reporting Solution Implementation -
Avamar 208 1/15/2015| s 41542 s -ls 9195 |§ 15763 | 8 15763 | § 15763 | s 56.483
Server Backup and Recovery Stabilization Finish — LDC/Remote
Migration Complete 208 3/31/2015 s 22,660 s -ls 3757 |8 9017 |s 9017 |$ 9017 s 30,809
Senvice Request Backiog Eliminated Atiachment 20A_|REQ-112-018 $ 243425 B s s 66,853 | $ 72,931 | 5 72931 [ 72,931 | § 72931 |5 358,576
Solution and Project Backlog_Eliminated Atiachment 20A__|RFS-138-022 12 s 278649 B s 11567 |8 69.402 [§ 69.402 | 5 69.402 [§ 69.402 | § 60402 | 5 358,576
Problem Backlog Stabilization hment 20A 12 s 234788 B s 8892 |5 53350 [$ 53350 | § 53350 [$ 53350 | § 53350 | 5 275644
 Availabilty Completed Attachment 20A | AVL-191-030 225 $ 261257 B s 43662 [ $ 58215 s 58215 | § 58215 s 58215 | $ 58215 | 334,739
Capacity Completed Attachment 20A | CAP-205-033 5 S -[s 287610 B s 43662 [ $ 58215 s 58215 | $ 58215 s 58215 | $ 58215 | 334,730
Cunnuu Chargeback Stabilization Activties Atiachment 204 |CHG-165-034 12 S 649,999 B s 26824 [ s 160.944 | § 160,944 [ $ 160.944 | § 160,944 [ $ 160.944 | 5 831,546
Milestones - Other
Server C Completion - 2012 Bundle 1 [Atiachment 20A | CON-255-039 B s s s -Is -Is -Is - s H B -Is -Is -Is -Is s s -|s -
Server C: Completion - 2013 Bundle 2 Atiachment 20A | CON-258-041 9 s 254451 s Is Is Is 42000 ['s 73533 |8 96230 [ $ 111283 |5 323,047
Server C: Completion - 2013 Bundle 3 Atiachment 20A | CON-261-043 12 s 190.838 s Is Is Is 31500 | s 55150 | 5 72173 |8 83.463 [ 5 242.285
Server C: Completion - 2013 Bundle 4 Atiachment 20A | CON-264-045 15 $ 167583 |8 23255 s Is Is Is 31500 | s 55150 | 5 72173 |8 83.463 [ 5 242.285
Completion - 2013 Bundle 5 Attachment 204 [CON-267-047 18 S 100.838 B s Is Is 31500 | s 55150 | 5 72173 |8 83.463 [ 5 242.285
Completion - 2014 Bunde 6 A [CON-270-049 21 S 100.838 - - - 3: 5 7: 83.4 242.285
ervers Consoldat jacy A__|CON-273-051a | 11/30/20: B B B .0 11,507
ervers Consolidated (Legacy A__|CON-273051b | 11/30/20; B B B .0 11,507
ervers Consolidated (Legacy A__|CON-273-051c 1/30/20 B B B .0 11,507
ervers Consolidated (Legacy A__|CON-273-051d | 11/30/20; B B B X .0 11,507
ervers Consolidated (Legacy A__|CON-276053a | 12/30/20; B B B .1 .1 11,507
ervers Consolidated (Legacy A__|CON-279-055a 1/30/20 = = = .21 21 11,507
ervers Consolidated (Legacy A__|CON-279-055h 2128120 B B B 44 .28 .28 11,507
ervers Consolidated (Legacy A__|CON-279-055¢ 3/30/20 B B B 4 .36 .36 11,507
ervers Consolidated (Legacy A__|CON-282-057a 4/30/20° B B B 1 .45 4 .45 11,507
ervers Consolidated (Legacy A__|CON-282-057b 5/30/20 B B B 8 .54 4 54 11,507
ervers Consolidated (Legacy A__|CON-282-057¢ 6/30/20 B B B 6 634 34 634 11,507
ervers Consolidated (Legacy A__|CON-285-059a 7/30/20 B B B 3: 732 32 732 11,507
ervers Consolidated (Legacy A__|CON-285-059b 8/30/20 B B B - 836 36 836 11,507
ervers Consolidated (Legacy A__|CON-285-059¢ 9/30/20 B B B B 616 45 945 11,507
ervers Consolidated (Legacy A__|CON-288-061a 10/30/20 B B B B 384 4.061 061 11,507
ervers Consolidated (Legacy A__|CON-288-061b 11/30/20 B B B B 138 4184 184 11,507
ervers Consolidated (Legacy A__|CON-288-061c 12/30/20 B B B B 877 4315 315 11,507
ervers Consolidated (Legacy A__|CON-201-063a 1/30/20: B B B B 598 4.454 454 11,507
ervers Consolidated (Legacy A__|CON-291-063b 2128120 X B B B B 301 4603 603 11,507
eqacy A -291-063¢ 3/30/201¢ .099 - - - - 1.984 761 761 11.507
eqacy A -294-065a 41301201 .099 - - - - 1.644 931 931 11.507
eqacy A -294-065b 5/30/201¢ .099 - - - - 1.279 114 114 11.507
eqacy A -294-065¢ 6/30/201¢ .099 - - - - 885 311 311 11.507
eaacy A -297-067¢ 7/30/201¢ 099 | - - - - 460 523 523 11.507
eaacy A -297-067d 8/30/201¢ 099 - - - - - 753 753 11.507
eaacy A -297-067¢ 8/30/201¢ 099 - - - - - 753 53 11.507
eaacy A -297-0671 8/30/201¢ 099 - - - - - 753 53 11.507
eaacy A 297-067a__| _8/30/201¢ 099 - - - - - 753 53 11.507
eaacy A 297-067h | 8/30/201¢ 099 - - - - - 753 53 11.507
eaacy A 297-0671 | 8/30/201¢ 099 - - - - - 753 53 11.507
eaacy A 297-067( | 8/30/201¢ 099 - - - - - 753 53 11.507
eaacy A 297-067k | 8/30/201¢ 099 - - - - - 753 53 11.507
eaacy Decommissioned A 297-0671 | 8/30/201¢ 099 - - - - - 753 53 11.507
Plan (ETIP) Phase [ A -299-07 12/31/201: $ 107081 - - - 44167 250 250 250 242.917
flio Plan: Large Agencies A -300- 12/31/201: $ 151643 - - - 34.869 303 303 303 191,777
olio Plan: Small Agencies A -300- 1/31/201: $ 151643 - - - 31219 519 519 519 191777
ted Compute in the Consolidated Data Centers A -300- 6/30/2015) B 50.548 - - - 3.365 187 187 187 63.926
ted Compute in the Consolidated Data Centers A -300- 12/31/2015] S 50548 - - - - 981 972 972 63.926
ted Compute in the Consolidated Data Centers' A 300+ 6/30/2016) S 50548 - - - - 917 504 504 63.926
Server Build Process Complete Attachment 204 [ STA-300-069 s 127.2% s [s [s [s 21000 ['s 36.767 | $ 48115 |5 55642 | 5 161523
Complete the Triage Refresh Attachment 204 [STA-303-072 1 B 70.903 | $ - s [s [s [s 12.250 [ 8 21447 | 28067 | $ 32458 | s 94222
Undate Runbooks Complete Attachment 204 [STA-305-074 12 s 127.2% s - s [s [s [s 21000 |5 36.767 | $ 48115 |5 55642 | 5 161523
Email Software Currency Attachment 204 [STA-307-076 3 s 127.2% s [s [s [s 21000 ['s 36.767 | $ 481155 55642 | 5 161523
Remediate Servers without Monitoring Attachment 204 [STA-309-078 12 S 127.2% s -[s -[s -[s 21000 ['s 36.767 | § 48115 |5 55642 | S 161523
Remediate Threshold an Attachment 204 |STA-311-080 4 S 127.2% s s [s [s 21000 ['s 36.767 | § 48115 |5 55642 | S 161523
Network Stabilization Finish Attachment 204 [NET-223-085b 12 s  127.2% | s - s [s -[s -[s 21000 [ s 36.767 | § 48115 s 55642 | 5 161523
Network Implementation Rolling Migration Strategy (o move Servers &
from Old LAN to new LAN Attachment 204 |NET-CC1-009 s 127.2% | s -ls - s -ls -ls -ls 21000 |$ 36767 | § 48115 | $ 55642 | S 161523




Scenario 1: One-Time Charges - Paid at Completion

Scenario 2: One-Time Charges - Paid over T

erm

Due Date @ Milestone
Reference Completion (Comm - Transition | Stub Period Year 1 Year 2 Year 3 Year 4 Years | Year Charge Not | Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
Critical Milestone Document Citeria Ref Vonins) 112612 7112 - 8/12 (FY13) (FY14) (FY15) (FY16) 1) | (Fvie) Discounted || 71128112 (Fr13) (Fr14) (FY15) (F16) (Fv17) (Fv18) 6 Year Total
Network Implementation Rolling Migration Plan Phase | to move Servers | 10 | ‘ | | | | | | |
from Old LAN to NEW Network Attachment 204 |NET-CC1-010 254451 | 8 ls -|s - -|s |s 42000 | $ 73533 | 96230 | $ 111283 | § 323.047
[Annual Security Plan 2012 |Attachment 20-A_|RSP-3a6-124a | 3 [ 1 I's— 126,953 I [ I I [ [ 23112 s 25213 [ 25213 |3 25213 [§ 25213 |3 25213 [ 149.179
Total [ Is 7945343]s 475551 |$ 6400.011$ 1.054.504 S 831745 [$ 210278 [$ 81887 ]S [s 1704101 |8 2173839 [S 3500313 [ 4,076,265 | S 4,381,794 | § 4517.263 [ S 20620077




Transition and Transformation Charges
Milestones and Payment Schedule

(%)
Scenario 2: One-Time Charges - Paid over Term
DueDate | yjjesione
Reference Completion | (€omM +/- | charge Not [l Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
Critical Milestone Document Criteria Ref Months) Discounted 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total Month Month Month Month Month
1 2 3 4 5

MSI
Transition Milestones 1/1/2012 2/1/2012 3/1/2012 4/1/2012 5/1/2012
DCS Integrated Transition Plans - Phase | Final Attachment 19-A PMO-0063-05 -4 1,220 7.320 7.320 7.320 7.320 7.320 7308 | $ 45,128
Service Management Processes & Tools Cutover Attachment 19-A SMT-0929- 0 1,220 7,318 7,318 7,318 7,318 7,318 7318 | $ 45,128
SMM Phase Il Attachment 19-A ENG-0133-: 0 163,825 193,603 161,087 901,373 1,026,124 1,020,718 1,023,854 | $ 4,490,584 | $ -8 -8 -3 -3 -
SMM Phase Il Attachment 19-A ENG-0170-. 6 - 221,248 189,641 189,641 189,641 189,641 189641 [ $ 1,169,454 | $ -18 -8 -1s -1s -
SLA Reporting User Acceptance Testing Attachment 19-A SPR-0987-34 -1 6.807 40,839 40,839 40,839 40,839 40,839 40839 | $ 251,841
Operational Reporting User Acceptance Testing Attachment 19-A SPR-1015-36 0 3,744 22,462 22,462 22,462 22,462 22,462 22,462 | $ 138,513
Service Catalogue Load & Validate Base Data Attachment 19-A CAT-1037-39 0 31,607 189,641 189,641 189,641 189,641 189,641 189.641 | $ 1,169.454
Update Disaster Recovery Plans - Contact information
and activation, notif and ) processes & 0
procedures Attachment 19-A SCO0-1187-50 4,032 24,191 24,191 24,191 24,191 24,191 24191 | $ 149,179 | $ -8 -8 - - -
DR Plan Updates due to Transition Changes Attachment 19-A SCO-1193-51 6 - 46,801 70,202 70,202 70,202 70,202 70,202 | $ 397,810 | $ -18 -18 - - -
DR Gap Analysis & Proposal_for Remediation Attachment 19-A SCO0-1197-52 6 = 35,101 52,651 52,651 52,651 52,651 52,651 | $ 298,358 | $ -8 -8 - - -

= = = = = = -3 -1 -3 -3 - - -
Charg D nt 19-A CHB-1422-63 1 12,824 | $ 153887 | $ 153,887 153887 [$ 153887 [$ 153,887 |$ 153887 | $ 936,147
Service Desk Cutover & Early Life Support Attachment 19-A SDK-1483-66 0 16,788 [ $ 100,730 | $ 100,730 100,730 [$ 100,730 | $ 100,730 [$ 100,730 [ $ 621,169
PMO - Request & Project 1t Processes 19-A OPM-1520-68 ® $ 14932 (% 89,595 | $ 89,595 89,595 | $ 89,595 | $ 89,595 | $ 89,595 | $ 552,502
Portal Final Service Catalogue Data Load & Signoff Attachment 19-A POR-1630-74 o 1,404 | $ 47552 | $ 67,115 67,115 | $ 67,115 | $ 67,115 | $ 67,115 | $ 384,529
Training Complete Phase | 19-A TRN-1747-85 2 -|1$ 339469 [$ 339.469 339,469 | $ 339469 |$ 339469 |$ 339469 [ $ 2,036,812
Training Complete Phase Il Attachment 19-A TRN-1747-85.b 6 -1$ 26,625 | $ 39,937 39,937 | $ 39,937 | $ 39,937 | $ 39,937 | $ 226,312

-18 -18 B -18 -18 -18 -18 -
Transformation Milestones - Stabilization

I

Server Backup and Recovery Infrastructure in CDCs Finis| Attachment 20A STA-087-014 11/1/2013 $ 70,826 84,991 | $ 84,991 | $ 84,991 | $ 84,991 | $ 410,789
Server Backup and Recovery for the LDC and Remote Infj Attachment 20A STA-087-014a 1/1/2014 $ 36,678 55,016 | $ 55,016 | $ 55,016 | $ 55,016 | $ 256,743
Server Backup and Recovery for the LDC and Remote Infj Attachment 20A STA-087-014b 3/1/2014 $ 11,411 22,822 | $ 22,822 | $ 22,822 | $ 22,822 | $ 102,697
Transformation Portal Attachment 20A STA-087-014c 6/1/2014 $ 6,645 26,580 | $ 26,580 | $ 26,580 | $ 26,580 | $ 112,967
Server Backup and Recovery Reporting Solution Impleme] Attachment 20A STA-087-014d 12/1/2014 $ 2 10270 | $ 15,405 | $ 15,405 | $ 15405 | $ 56,483
Server Backup and Recovery Reporting Solution Impleme] Attachment 20A STA-087-014e 1/15/2015 $ = 9195 | $ 15763 | $ 15763 | $ 15763 | $ 56,483
Server Backup and Recovery Stabilization Finish — LDC/FAttachment 20A |STA-087-014 3/31/2015 $ = 3757 | $ 9017 | $ 9017 | $ 9,017 | $ 30,809
Service Request Backlog Eliminated 20A REQ-112-018 15 $ -18 -18 66,853 72931 | % 72931 | % 72931 | % 72931 | $ 358,576
Solution and Project Backlog Eliminated Attachment 20A RFS-138-022 12 $ -18 11567 [ $ 69,402 69,402 | $ 69,402 | $ 69,402 | $ 69,402 | $ 358,576
Problem Backlog { tation PRB-158-028 12 $ -18 8892 [$ 53,350 53,350 | $ 53,350 | $ 53,350 | $ 53,350 | $ 275,644
Availability Management Transformation Completed Attachment 20A AVL-191-030 2 $ -13$ 43,662 | $ 58,215 58,215 | $ 58,215 | $ 58,215 | $ 58,215 | $ 334,739
Capacity Management T} ion Completed CAP-205-033 5 $ -1$ 43662 | $ 58,215 58215 [ $ 58215 [ $ 58215 [ $ 58215 [ $ 334,739
Conduct Chargeback Stabilization Activities Attachment 20A CHG-165-034 12 $ -18 26,824 | $ 160,944 160,944 | $ 160944 | $ 160,944 | $ 160,944 [ $ 831,546
Server Consolidation Completion - 2012 Bundle 1 Attachment 20A CON-255-039 g $ -1s -1$ - -1$ -1$ -18 -18 -
Server Consolidation Completion - 2013 Bundle 2 Attachment 20A CON-258-041 ° $ -13$ -1s = 42,000 | $ 73533 | $ 96,230 | $ 111,283 | $ 323,047
Server Consolidation Completion - 2013 Bundle 3 Attachment 20A CON-261-043 2 $ -13$ -1s = 31,500 | $ 55,150 | $ 72173 | $ 83,463 | $ 242,285
Server Consolidation Completion - 2013 Bundle 4 Attachment 20A CON-264-045 15 $ -1$ -18 - 31500 | $ 55,150 [ $ 72173 | $ 83463 [ $ 242,285
Server Consolidation Completion - 2013 Bundle 5 Attachment 20A CON-267-047 & $ -13$ -1s = 31,500 | $ 55,150 | $ 72173 | $ 83,463 | $ 242,285
Server Consolidation Completion - 2014 Bundle 6 Attachment 20A CON-270-049 2L $ -1$ -18 - 31500 | $ 55,150 [ $ 72173 | $ 83463 [ $ 242,285
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-273-051a 11/30/2014 2301 | $ 3,068 | $ 3,068 | $ 3,068 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-273-051b 11/30/2014 2301 | $ 3068 [ $ 3068 [ $ 3,068 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-273-051c 11/30/2014 2301 | $ 3,068 | $ 3,068 | $ 3,068 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-273-051d 11/30/2014 2301 | $ 3068 [ $ 3068 [ $ 3,068 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-276-053a 12/30/2014 2,092 | $ 3,138 | $ 3,138 | $ 3138 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-279-055a 1/30/2015 1873 | $ 3211 (% 3211 (% 32118 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-279-055h 2/28/2015 1644 | $ 3,288 | $ 3,288 | $ 3,288 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-279-055¢ 3/30/2015 1403 | $ 3368 [ $ 3368 [ $ 3,368 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-282-057a 4/30/2015 1151 |8 3452 | $ 3452 | $ 3452 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-282-057b 5/30/2015 885 |$ 3,540 | $ 3,540 | $ 3,540 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-282-057c 6/30/2015 606 [ $ 3,634 | $ 3,634 | $ 3634 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-285-059a 7/30/2015 311 (8 3732 | $ 3732 | $ 3732 |$ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-285-059b 8/30/2015 -18 3,836 | $ 3,836 | $ 3836 | $ 11,507




Due Date

Milestone
Reference Completion (Comm +/- Charge Not Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
Critical Milestone Document Criteria Ref Months) | piscounted ll 7/12 -8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total Month Month Month Month Month
1 2 3 4 5
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-285-059¢ 9/30/2015 $ -1$ 3,616 | $ 3,945 | $ 3945 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-288-061a 10/30/2015 $ -1$ 3384 | $ 4061 [$ 4061 [ $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-288-061h 11/30/2015 $ -1$ 3138 | $ 4184 [ $ 4184 [ $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-288-061c 12/30/2015 $ -1$ 2877 | $ 4315 [ $ 4315 [ $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-291-063a 1/30/2016 $ -1$ 2598 | $ 4454 [ $ 4454 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-291-063b 2/28/2016 $ -1 2,301 | $ 4603 [ $ 4603 [ $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-291-063c 3/30/2016 $ -1$ 1984 | $ 4761 [$ 4761 [ $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-294-065a 4/30/2016 $ -1 1644 | $ 4931 [$ 4931 (S 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-294-065h 5/30/2016 $ -1$ 1279 | $ 5114 | $ 5114 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-294-065¢ 6/30/2016 $ -1 885 | $ 5311 | $ 5311 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-297-067¢c 7/30/2016 $ -1$ 460 [ $ 5523 | $ 5523 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-297-067d 8/30/2016 $ -8 -8 5753 | $ 5753 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-297-067e 8/30/2016 $ -1s -1s 5753 | $ 5753 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-297-067f 8/30/2016 $ -1s -1s 5753 | $ 5753 | $ 11,507
30 Servers C (Legacy D 20A CON-297-0679 8/30/2016 $ -18 -18 5753 | $ 5753 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-297-067h 8/30/2016 $ -1s -1s 5753 | $ 5753 | $ 11,507
30 Servers C (Legacy D 20A CON-297-067i 8/30/2016 $ -18 -18 5753 | $ 5753 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-297-067} 8/30/2016 $ -1s -1s 5753 | $ 5753 | $ 11,507
30 Servers C (Legacy D 20A CON-297-067k 8/30/2016 $ -18 -18 5753 | $ 5753 | $ 11,507
30 Servers Consolidated (Legacy Decommissioned) Attachment 20A CON-297-0671 8/30/2016 $ -1s -1s 5753 | $ 5753 | $ 11,507
T i p 1t Plan (ETIP)
Phase | 20A CON-299-070 12/31/2014 $ 44,167 | $ 66,250 | $ 66,250 | $ 66,250 | $ 242,917
Server Portfolio Plan: Large Agencies Attachment 20A CON-300-071 12/31/2014 $ 34,869 | $ 52,303 | $ 52,303 | $ 52,303 | $ 191,777
Server Portfolio Plan: Small Agencies 20A CON-300-072 1/31/2015 $ 31219 | $ 53519 | $ 53519 | $ 53,519 | $ 191,777
65% Consolidated Compute in the Consolidated Data
Centers Attachment 20A CON-300-073 6/30/2015 $ 3,365 | $ 20,187 | $ 20,187 | $ 20,187 | $ 63,926
70% Consolidated Compute in the Consolidated Data
Centers Attachment 20A CON-300-074 12/31/2015 $ -18 15981 [ $ 23972 | $ 23972 | $ 63,926
75% Consolidated Compute in the Consolidated Data
Centers Attachment 20A CON-300-075 6/30/2016 -8 4917 [ $ 29,504 | $ 29,504 | $ 63,926
Server Build Process Improvements Complete Attachment 20A TA-300-069 1 -1$ -1$ - 21,000 [ $ 36,767 [ $ 48115 [ $ 55642 [ $ 161,523
Complete the Triage Refresh Attachment 20A TA-303-072 1 -18 -8 - 12250 [ $ 21,447 | $ 28,067 | $ 32,458 | $ 94,222
Update Runbooks Complete Attachment 20A TA-305-074 12 -1$ -18 - 21,000 | $ 36,767 [ $ 48115 [ $ 55642 [ $ 161,523
Email Software Currency Attachment 20A TA-307-076 3 -18 -1$ - 21,000 | $ 36,767 | $ 48,115 | $ 55,642 | $ 161,523
Remediate Servers without Monitoring Attachment 20A TA-309-078 12 -1$ -18 - 21,000 | $ 36,767 [ $ 48115 [ $ 55642 [ $ 161,523
Remediate Threshold gap Attachment 20A TA-311-080 4 -1$ -1$ - 21,000 | $ 36,767 | $ 48,115 | $ 55,642 | $ 161,523
Network ilization Finish Attachment 20A NET-223-085b 12 -13 -1$ - 21,000 | $ 36,767 | $ 48115 | $ 55642 | $ 161,523
Network Implementation Rolling Migration Strategy to 6
move Servers from Old LAN to new LAN environment. | Attachment 20A NET-CC1-009 $ -1$ -8 -8 21000 |$ 36767 [$ 48,115 | $ 55,642 | $ 161,523
Network Implementation Rolling Migration Plan Phase |
to move Servers from Old LAN to NEW Network 10
environment. Attachment 20A NET-CC1-010 $ -1$ -18 -1$ 42,000 | $ 73533 | $ 96,230 | $ 111283 | $ 323,047
Annual Security Plan 2012 Attachment 20-A RSP-346-124a 3 $ -18 23112 | $ 25213 | $ 25213 | $ 25213 | $ 25213 | $ 25213 | $ 149179 | $ $ $ $ $
Total $ 258403 |% 1,704,101 [$ 2173839 |$ 3,509,313 | $ 4,076,265 | $ 4,381,794 [$ 4517263 | $ 20,620,977 | $ $ $ $ $




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
6/1/2012 7/1/2012 8/1/2012 9/1/2012 10/1/2012 11/1/2012 12/1/2012 1/1/2013 2/1/2013 3/1/2013 4/1/2013 5/1/2013 6/1/2013 7/1/2013 8/1/2013 9/1/2013 10/1/2013 11/1/2013 12/1/2013
610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610
610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610
$ - 81,913 81,913 16,134 16,134 16,134 16,134 16,134 16,134 16,134 16,134 16,134 16,134 16,134 16,134 13,424 13,424 13,424 13,424
$ - - - - - - - 27,656 27,656 27,656 27,656 27,656 27,656 27,656 27,656 15,803 15,803 15,803 15,803
3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403
1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1872 1,872 1872 1872 1872
15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803
- 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016
- - - - - - - 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850
B - - - - - - 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388
- 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12824 | $ 12824 | $ 12824 | $ 12,824
8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8394 | $ 8394 | $ 8394 | $ 8,394
7,466 7,466 | $ 7466 | $ 7466 | $ 7466 | $ 7466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466
702 702 [ $ 702 | $ 702 | $ 702 | $ 702 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5,593
$ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28,289
- -1$ -1$ -1$ -1$ -1$ 3328 | $ 3328 | $ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3,328
$ 7,083 |$ 7,083
$ -8 6078 | $ 6078 | $ 6,078
$ -1$ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5,783
$ -1$ 4,446 | $ 4,446 | $ 4,446 | $ 4,446 | $ 4,446 | $ 4,446
$ 4851 | $ 4852 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 |$ 4851 | $ 4851 | $ 4,851
$ -8 -8 -1$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4,851
$ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13,412




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

-1 - -1$ - -1$ -1 -1 -1 -1 -|$ -|$ -|$ -|$ -|s -|s$ -|s$ -
-1 - -1 -1 -1 -1 -1 -13$ -13$ -13$ -1$ -1s$ -1s$ -1s$ -
$ -1 -1 -1 -1 -|$ -|$ -|$ -|$ -l -|s -|s -
$ -|$ -|$ -|$ -|$ -|s -|$ -|s -
$ -18 - - 2101 |$ 2,101 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 21013 21013 2101 |$ 2101 |$ 2101 |$ 2101 % 2,101
$ 122789 | $ 135,613 98,123 100,224 | $ 100,224 109927 | $ 156,041 | $ 156,040 | $ 156,040 | $ 156,040 | $ 156,040 | $ 156,040 | $ 179,681 | $ 179,681 | $ 165119 | $ 171,196 | $ 178279 | $ 178,279




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43

1/1/2014 2/1/2014 3/1/2014 4/1/2014 5/1/2014 6/1/2014 7/1/2014 8/1/2014 9/1/2014 10/1/2014 11/1/2014 12/1/2014 1/1/2015 2/1/2015 3/1/2015 4/1/2015 5/1/2015 6/1/2015 7/1/2015
610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610
610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610
13,424 13,424 13,424 13,424 13,424 13,424 13,424 13,424 75114 75114 75114 75114 75114 75114 75114 75114 75,114 75,114 75,114
15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803
3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403
1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1872 1,872 1872 1872 1872
15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803
2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016
5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850
4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388
12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12824 | $ 12824 | $ 12824 | $ 12,824
8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8394 | $ 8394 | $ 8394 | $ 8,394
$ 7,466 | $ 7,466 | $ 7,466 | $ 7466 | $ 7466 | $ 7466 | $ 7466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466
$ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5,593
$ 28,289 | $ 28,289 | $ 28,289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28,289
$ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3,328
$ 7,083 | $ 7,083 | $ 7,083 | $ 7,083 | $ 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 |$ 7,083 |$ 7,083 |$ 7,083
$ 4,585 [ $ 4,585 [ $ 4,585 [ $ 4585 | $ 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4585 | $ 4585 | $ 4585 | $ 4,585
$ 1902 [ $ 1902 | $ 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 | $ 1,902 | $ 1,902 | $ 1,902
2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2215|$ 2215|$ 2215|$ 2,215
- 1,284 1,284 1,284 1,284 | $ 1,284 | $ 1284 | $ 1,284
1,314 1,314 1314 | $ 1314 | $ 1314 | % 1,314
751|$ 751 |$ 751 |8 751
$ 6,078 | $ 6,078 | $ 6,078 | $ 6078 | $ 6078 | $ 6078 | $ 6078 | $ 6078 | $ 6078 | $ 6078 | $ 6078 | $ 6,078 | $ 6078 [ $ 6078 [ $ 6,078 6,078 | $ 6078 | $ 6078 | $ 6,078
$ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5,783 5783 | $ 5783 | $ 5783 | $ 5,783
$ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446
$ 4851 |$ 4851 |$ 4851 [ $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 |$ 4851 | $ 4851 | $ 4,851
$ 4851 [$ 4851 [$ 4851 [$ 4851 | $ 4851 | $ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 | $ 4851 | $ 4851 | $ 4851 |$ 4851 |$ 4851 |$ 4851 | $ 4851 | $ 4851 | $ 4,851
$ 13412 [ $ 13412 [ $ 13412 [ $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13,412
$ -1 -1 -1 -|$ -|$ -|$ -|$ -l -|s -l -
$ 3500 | $ 3500 | $ 3500 | $ 3500 |$ 3500 | $ 3500 | $ 3500 | $ 3500 | $ 3500 | $ 3500 | $ 3,500
$ 2625 |$ 2625 |$ 2625 |$ 2625 |$ 2625 |$ 2625 |$ 2625 |$ 2625 |$ 2625 |$ 2625 |$ 2,625
$ 2625 |9 2625 |$ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 |$ 2625 |$ 2,625
$ 2625 |$ 2625 |$ 2625 |$ 2625 |$ 2625 |$ 2625 |$ 2625 |$ 2625 |$ 2625 |$ 2625 |$ 2,625
$ 2625 |$ 2625 |$ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 |$ 2625 |$ 2,625
$ -1$ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256
$ -1 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256
$ -1$ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256
$ -1 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256
$ -1$ -1$ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262
$ -1 -1$ -1$ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268
$ -1$ -1 -1 -1 274 | $ 274 | $ 274 | $ 274 | $ 274
$ -1 -1$ -1$ -1$ -1$ 281 |$ 281 |$ 281 |$ 281
$ -1$ -1 -1 -1 -1 -8 288 | $ 288 | $ 288
$ ] -8 -|$ -|$ -|$ -|s$ -1s 29513 295
$ -8 o ] -1 -1 -1 -1 -1 -1s 303
$ -|$ -|$ -|$ -|$ -|$ -|s$ -|s$ -|s$ -
$ -1s -1s -1s -1s -1 -1s -1s -




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43
$ -ls s s s s s s s -
$ s s s s s s s s -
$ -ls s s s s s s s -
$ s s s s s s s s -
$ s s s s s s s s -
$ s s s s s s s s -
$ s s s s s s s s -
$ s s s s s s s s -
$ s s s s s s s s -
$ s s s s s s s s -
$ s s s s s s s s -
$ s s s s s s s s -
$ s s s s s s s s -
$ s s s s s s s s -
$ -1 -1s -1s -1s -1s -3 -3 -3 -
$ s s s s s s s s -
$ -1 -1s -1s -1s -1s -3 -3 -3 -
$ s s s s s s s s -
$ -1 -1s -1s -1s -1s -3 -3 -3 -
$ s s s s s s s s -
$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5,521
$ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4,359
$ 4,460 | $ 4460 | $ 4,460 | $ 4,460 | $ 4,460 | $ 4,460
$ 1,682
$ -8 -8 $ -8 -8 -8 -1$ -1$ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1,750
$ 1021 | $ 1021 | $ 1021 | $ 1021 | $ 1021 |$ 1021 |$ 1021 |$ 1021 | $ 1,021 | $ 1,021 | $ 1,021
$ 1750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1,750 | $ 1,750
$ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750
$ 1750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1,750
$ $ $ $ -1$ -1$ -1$ -1$ -1$ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750
$ 1750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1,750
$ -8 -1$ $ -8 -8 -8 -1$ -1$ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1,750
$ -8 -1$ -1$ -3 -3 -3 - $ 3,500 | $ 3500 |$ 3500 |$ 3500 |$ 3500 |$ 3500 |$ 3500 |$ 3500 |$ 3500 |$ 3500 |$ 3,500
$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 21013 21013 2101 |$ 2101 |$ 2101 |$ 2101 % 2,101
$ 182,864 | $ 182,864 | $ 184,765 | $ 184,765 | $ 184,765 | $ 186,981 | $ 186,981 | $ 186,981 | $ 279,442 | $ 279442 | $ 279442 | $ 280,465 | $ 291889 | $ 297,930 | $ 298,204 | $ 299,236 | $ 299524 | $ 299819 | $ 301,804




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
44 45 46 47 48 49 50 51 52 53 54 55 56 57 58 59 60 61 62

8/1/2015 9/1/2015 10/1/2015 11/1/2015 12/1/2015 1/1/2016 2/1/2016 3/1/2016 4/1/2016 5/1/2016 6/1/2016 7/1/2016 8/1/2016 9/1/2016 10/1/2016 11/1/2016 12/1/2016 1/1/2017 2/1/2017
610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610
610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610
75114 85,510 85,510 85,510 85,510 85,510 85,510 85,510 85,510 85,510 85,510 85,510 85,510 85,060 85,060 85,060 85,060 85,060 85,060
15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803
3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403
1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1872 1,872 1872 1872 1872
15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803
2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016
5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850
4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388
12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12824 | $ 12824 | $ 12824 | $ 12,824
8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8394 | $ 8394 | $ 8394 | $ 8,394
$ 7,466 | $ 7,466 | $ 7,466 | $ 7466 | $ 7466 | $ 7466 | $ 7466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466
$ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5,593
$ 28,289 | $ 28,289 | $ 28,289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28,289
$ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3,328
7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 |$ 7,083 |$ 7,083 |$ 7,083
4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4585 | $ 4585 | $ 4585 | $ 4,585
1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 | $ 1,902 | $ 1,902 | $ 1,902
2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2215|$ 2215|$ 2215|$ 2,215
1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 | $ 1,284 | $ 1284 | $ 1,284
1314 1314 1314 1,314 1,314 1,314 1,314 1,314 1,314 1,314 1,314 1,314 1,314 1,314 1,314 1314 | $ 1314 | $ 1314 | % 1,314
751 751 751 751 751 751 751 751 751 751 751 751 751 751 751 751|$ 751 |$ 751 |8 751
6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 | $ 6078 | $ 6078 | $ 6,078
5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5783 | $ 5783 | $ 5783 | $ 5,783
$ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446
$ 4851 | $ 4851 | $ 4851 |8 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 |8 4851 |8 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4,851
$ 4851 [$ 4851 [$ 4851 [$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4,851
$ 13412 [ $ 13412 [ $ 13412 [ $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13,412
$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1 -1 -1 -1 -|$ -|$ -|$ -|$ -l -|s -l -
$ 3,500 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6128 | $ 6128 | $ 6128 | $ 6128 | $ 6128 | $ 6,128 | $ 8019 |$ 8019 |$ 8019 | $ 8019 | $ 8019 | $ 8,019
$ 2625 | $ 459 | $ 4,59 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 6014 | $ 6014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 2625 | $ 4,596 [ $ 4,596 [ $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 [ $ 6014 [ $ 6014 | $ 6014 | $ 6,014 | $ 6,014 [ $ 6,014
$ 2625 | $ 459 | $ 4,59 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 6014 | $ 6014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 2625 | $ 4,596 [ $ 4,596 [ $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 [ $ 6014 [ $ 6014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256
$ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256
$ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256
$ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256
$ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262
$ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268
$ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274
$ 281 [ $ 281 ($ 281 [$ 281 1$% 281 1$% 281 1$% 281 1$% 281 |$ 281 |$ 281 |$ 281 |$ 281 | % 281 |$ 281 | % 281 |$ 281 |$ 281 |$ 281 |$ 281
$ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288
$ 295 [ $ 295 [ $ 295 [ $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 |$ 295 |$ 295
$ 303 (% 303 (% 303 (% 303 |$ 303 |$ 303 |$ 303 |$ 303 |$ 303 |$ 303 |$ 303 |$ 303 | % 303 | % 303 | % 303 | % 303 |$% 303|$% 303|$% 303
$ 311 [$ 311 [$ 311 [$ 311 1% 311 1% 311 1% 311 1% 3111 $ 3111 $ 3111 $ 3111 $ 311 | % 311 | % 311 | % 311 | % 311 |$ 311 |$ 311 |$ 311
$ -1$ 320($ 320($ 3201 $ 3201 $ 3201 $ 3201 $ 3201 $ 3201 $ 3201 $ 3201 $ 320 $ 3201 $ 3201 $ 3201 $ 320 % 3208 320




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
44 45 46 47 48 49 50 51 52 53 54 55 56 57 58 59 60 61 62

$ $ $ 329 (% 3291 $ 3291 $ 3291 $ 3291 $ 329 | $ 329 | $ 329 | $ 329 | $ 329 | $ 329 | $ 329 | $ 329 | $ 329 | % 329 |$ 329 |$ 329
$ -18 -18$ $ 338 | $ 338 | $ 338 | $ 338 | $ 338 | $ 338 | $ 338 | $ 338 | $ 338 | $ 338 | $ 338 | $ 338 | $ 338 |3 338 |3 338 |$ 338
$ $ $ $ $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349
$ -18 -18 $ -1$ -1$ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360
$ $ $ $ -1$ -1$ -1$ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371
$ -1$ -18 $ -1$ -1$ -1$ -1$ 384 | $ 384 | $ 384 | $ 384 | $ 384 | $ 384 | $ 384 | $ 384 | $ 384 |3 384 |3 384 |3 384
$ $ $ $ -1$ -1$ -1$ -1$ -1$ 397 1% 397 1% 397 1% 397 | $ 397 $ 397 | $ 397 | $ 397 |$ 397 |$ 397 |$ 397
$ -1$ -1$ $ -1$ -1$ -1$ -1$ -1$ -1$ 411 | $ 411 | $ 411 | $ 411 | $ 411 | $ 411 | $ 411 | $ 411 | $ 411 | $ 411
$ $ $ $ -3 -3 -1$ -1$ -1$ -1$ -1$ 426 | $ 426 | $ 426 | $ 426 | $ 426 | $ 426 | $ 426 | $ 426 | $ 426
$ -1$ -1$ $ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ 443 | $ 443 | $ 443 | $ 443 | $ 443 | $ 443 | $ 443 | $ 443
$ $ $ $ -3 -3 -3 -3 -1$ -1$ -1$ -1$ -1$ 460 | $ 460 | $ 460 | $ 460 | $ 460 | $ 460 | $ 460
$ -1$ -1$ $ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ $ $ $ -3 -3 -3 -3 -1$ -1$ -1$ -1$ -1$ -1$ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ $ $ $ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ k] k] $ -1s -1s -1s -1s -1$ -1$ -1$ -1$ -13$ -13$ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ $ $ $ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ k] k] $ -1s -1s -1s -1s -1$ -1$ -1$ -1$ -13$ -13$ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ $ $ $ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ k] k] $ -1s -1s -1s -1s -1$ -1$ -1$ -1$ -13$ -13$ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ $ $ $ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5,521
$ 4359 | $ 4359 | $ 4359 [ $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4,359
$ 4,460 [ $ 4,460 [ $ 4,460 [ $ 4460 | $ 4460 | $ 4460 | $ 4460 | $ 4460 | $ 4460 | $ 4460 | $ 4460 | $ 4460 | $ 4460 | $ 4,460 | $ 4460 | $ 4,460 | $ 4,460 | $ 4,460 | $ 4,460
$ 1682 | $ 1682 | $ 1682 | $ 1682 | $ 1682 | $ 1682 | $ 1682 | $ 1682 | $ 1682 | $ 1682 | $ 1682 | $ 1,682 | $ 1682 | $ 1682 | $ 1682 | $ 1,682 | $ 1,682 | $ 1,682 | $ 1,682
$ 1,998 | $ 1,998 | $ 1,998 | $ 1,998 | $ 1,998 | $ 1,998 | $ 1,998 | $ 1998 | $ 1998 | $ 1998 | $ 1998 | $ 1998 | $ 1998 | $ 1,998

$ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2,459

$ 1750 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 4010 | $ 4010 | $ 4010 | $ 4010 | $ 4010 | $ 4,010
$ 1021 | $ 1787 | $ 1787 | $ 1787 | $ 1787 | $ 1787 | $ 1787 | $ 1787 | $ 1787 | $ 1787 | $ 1787 | $ 1787 | $ 1,787 | $ 2339 |3 2339 |$ 2339 |8 2339 |$ 2339 |$ 2,339
$ 1750 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 4010 | $ 4010 | $ 4010 | $ 4010 | $ 4010 | $ 4,010
$ 1750 | $ 3,064 | $ 3,064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 4010 | $ 4010 | $ 4010 | $ 4010 [ $ 4010 | $ 4,010
$ 1750 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 4010 | $ 4010 | $ 4010 | $ 4010 | $ 4010 | $ 4,010
$ 1750 | $ 3,064 | $ 3,064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 4010 | $ 4010 | $ 4010 | $ 4010 | $ 4010 | $ 4,010
$ 1750 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 4010 | $ 4010 | $ 4010 | $ 4010 | $ 4010 | $ 4,010
$ 1750 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 3064 | $ 4010 | $ 4010 | $ 4010 | $ 4010 | $ 4010 | $ 4,010
$ 3,500 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6128 | $ 6128 | $ 6128 | $ 6128 | $ 6128 | $ 6128 | $ 6,128 | $ 8019 |$ 8019 |$ 8019 |$ 8019 |$ 8019 |$ 8,019
$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 21013 21013 2101 |$ 2101 |$ 2101 |$ 2101 % 2,101
$ 302,115 | $ 335933 | $ 336,262 | $ 336,600 | $ 336,949 | $ 339,306 | $ 339678 | $ 340,061 | $ 340,458 | $ 340,869 | $ 341295 | $ 344,196 | $ 344,657 | $ 365,150 | $ 365,150 | $ 365,150 | $ 365,150 | $ 365,150 | $ 365,150




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
63 64 65 66 67 68 69 70 71 72 73 74 75 76 7 78 79 80

3/1/2017 4/1/2017 5/1/2017 6/1/2017 7/1/2017 8/1/2017 9/1/2017 10/1/201 11/1/201 12/1/201 1/1/2018 2/1/2018 3/1/2018 4/1/2018 5/1/2018 6/1/2018 7/1/2018 8/1/2018

610 610 610 610 610 610 609 609 609 609 609 609 609 609 609 609 609 609

610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610

85,060 85,060 85,060 85,060 85,060 85,060 85,321 85,321 85,321 85,321 85,321 85,321 85,321 85,321 85,321 85,321 85,321 85,321

15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803

3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403

1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1872 1,872 1872 1872

15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803

2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016

5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850

4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388

12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12824 | $ 12824 | $ 12,824

8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8394 | $ 8394 | $ 8,394

$ 7,466 | $ 7,466 | $ 7,466 | $ 7466 | $ 7466 | $ 7466 | $ 7466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466

$ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5,593

$ 28,289 | $ 28,289 | $ 28,289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28,289

$ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3,328

7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 7,083 |$ 7,083 |$ 7,083

4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4,585 4585 | $ 4585 | $ 4,585

1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 1,902 | $ 1,902 | $ 1,902

2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2,215 2215|$ 2215|$ 2,215

1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 1,284 | $ 1,284 | $ 1,284

1314 1314 1314 1,314 1,314 1,314 1,314 1,314 1,314 1,314 1,314 1,314 1,314 1,314 1,314 1314 | $ 1314 | $ 1,314

751 751 751 751 751 751 751 751 751 751 751 751 751 751 751 751|$ 751 |$ 751

6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 6,078 | $ 6078 | $ 6,078

5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5783 | $ 5783 | $ 5,783

$ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446

$ 4851 | $ 4851 | $ 4851 |8 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 |8 4851 |8 4851 | $ 4851 | $ 4851 | $ 4,851

$ 4851 [$ 4851 [$ 4851 [$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4,851

$ 13412 [ $ 13412 [ $ 13412 [ $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13,412

$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1 -1 -1 -1 -|$ -|$ -|$ -|$ -l -|s -

$ 8019 | $ 8019 | $ 8,019 | $ 8019 | $ 8019 | $ 8019 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9,274

$ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6955 | $ 6955 | $ 6955 | $ 6955 | $ 6955 | $ 6955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955

$ 6014 | $ 6014 | $ 6014 | $ 6014 | $ 6014 | $ 6014 | $ 6955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 [ $ 6955 | $ 6955 | $ 6955 |$ 6955 | $ 6,955 |$ 6,955

$ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6955 | $ 6955 | $ 6955 | $ 6955 | $ 6955 | $ 6955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955

$ 6014 | $ 6014 | $ 6014 | $ 6014 | $ 6014 | $ 6014 | $ 6955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 [ $ 6955 |$ 6955 |$ 6955 |$ 6955 |$ 6,955 | $ 6,955

$ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256

$ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256

$ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256

$ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256 | $ 256

$ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262 | $ 262

$ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268 | $ 268

$ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274 | $ 274

$ 281 [ $ 281 ($ 281 [$ 281 1$% 281 1$% 281 1$% 281 1$% 281 |$ 281 |$ 281 |$ 281 |$ 281 | % 281 |$ 281 | % 281 |$ 281 |$ 281 |$ 281

$ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288 | $ 288

$ 295 [ $ 295 [ $ 295 [ $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 | $ 295 |$ 295

$ 303 (% 303 (% 303 (% 303 |$ 303 |$ 303 |$ 303 |$ 303 |$ 303 |$ 303 |$ 303 |$ 303 | % 303 | % 303 | % 303 | % 303 |$% 303|$% 303

$ 311 [$ 311 [$ 311 [$ 311 1% 311 1% 311 1% 311 1% 3111 $ 3111 $ 3111 $ 3111 $ 311 | % 311 | % 311 | % 311 | % 311 |$ 311 |$ 311
$ 320($ 320($ 320($ 3201 $ 3201 $ 3201 $ 3201 $ 3201 $ 3201 $ 3201 $ 3201 $ 320 $ 3201 $ 3201 $ 3201 $ 320 % 3208




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
63 64 65 66 67 68 69 70 71 72 73 74 75 76 7 78 79 80
$ 329 (% 329 (% 329 (% 3291 $ 3291 $ 3291 $ 3291 $ 329 | $ 329 | $ 329 | $ 329 | $ 329 | $ 329 | $ 329 | $ 329 | $ 329 | % 329 |$ 329
$ 338 [ $ 338 ([ $ 338 ([$ 338 | $ 338 | $ 338 | $ 338 | $ 338 | $ 338 | $ 338 | $ 338 | $ 338 | $ 338 | $ 338 | $ 338 | $ 338 |3 338 |3 338
$ 349 [ $ 349 [ $ 349 [ $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349 | $ 349
$ 360 [ $ 360 [ $ 360 [ $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360 | $ 360
$ 371 (% 371 (3% 371 [$ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371 | $ 371
$ 384 (% 384 (% 384 384 | $ 384 | $ 384 | $ 384 | $ 384 | $ 384 | $ 384 | $ 384 | $ 384 | $ 384 | $ 384 | $ 384 | $ 384 |3 384 |3 384
$ 397 (% 397 [$ 397 [$ 397 | $ 397 | $ 397 | $ 397 | $ 397 1% 397 1% 397 1% 397 1% 397 | $ 397 $ 397 | $ 397 | $ 397 |$ 397 |$ 397
$ 411 [ $ 411 [ $ 411 [ $ 411 | $ 411 | $ 411 | $ 411 | $ 411 | $ 411 | $ 411 | $ 411 | $ 411 | $ 411 | $ 411 | $ 411 | $ 411 | $ 411 | $ 411
$ 426 [ $ 426 [ $ 426 [ $ 426 | $ 426 | $ 426 | $ 426 | $ 426 | $ 426 | $ 426 | $ 426 | $ 426 | $ 426 | $ 426 | $ 426 | $ 426 | $ 426 | $ 426
$ 443 [ $ 443 [ $ 443 [ $ 443 | $ 443 | $ 443 | $ 443 | $ 443 | $ 443 | $ 443 | $ 443 | $ 443 | $ 443 | $ 443 | $ 443 | $ 443 | $ 443 | $ 443
$ 460 [ $ 460 [ $ 460 [ $ 460 | $ 460 | $ 460 | $ 460 | $ 460 | $ 460 | $ 460 | $ 460 | $ 460 | $ 460 | $ 460 | $ 460 | $ 460 | $ 460 | $ 460
$ 479 [ $ 479 [ $ 479 [ $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ 479 [ $ 479 [ $ 479 [ $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ 479 [ $ 479 [ $ 479 [ $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ 479 [ $ 479 [ $ 479 [ $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ 479 [ $ 479 [ $ 479 [ $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ 479 [ $ 479 [ $ 479 [ $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ 479 [ $ 479 [ $ 479 [ $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ 479 [ $ 479 [ $ 479 [ $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ 479 [ $ 479 [ $ 479 [ $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479 | $ 479
$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5521 |$ 5,521
$ 4359 | $ 4359 | $ 4359 [ $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4359 | $ 4,359
$ 4,460 [ $ 4,460 [ $ 4,460 [ $ 4460 | $ 4460 | $ 4460 | $ 4460 | $ 4460 | $ 4460 | $ 4460 | $ 4460 | $ 4460 | $ 4460 | $ 4,460 | $ 4460 | $ 4,460 | $ 4,460 | $ 4,460
$ 1682 | $ 1682 | $ 1682 | $ 1682 | $ 1682 | $ 1682 | $ 1682 | $ 1682 | $ 1682 | $ 1682 | $ 1682 | $ 1,682 | $ 1682 | $ 1682 | $ 1682 | $ 1,682 | $ 1,682 | $ 1,682
$ 1998 | $ 1998 | $ 1998 | $ 1,998 | $ 1,998 | $ 1,998 | $ 1,998 | $ 1,998 | $ 1,998 | $ 1,998 | $ 1,998 | $ 1,998 | $ 1998 | $ 1998 | $ 1998 | $ 1998 | $ 1998 | $ 1,998
$ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2459 | $ 2,459
$ 4010 [ $ 4010 [ $ 4010 [ $ 4010 | $ 4010 | $ 4010 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4,637
$ 2339 | $ 2339 | $ 2339 | $ 2339 | $ 2339 | $ 2339 | $ 2705 |$ 2705 |$ 2705 |$ 2705 |$ 2705 |$ 2705 |$ 2705 |$ 2705 |$ 2705 |$ 2705 |$ 2705 |$ 2,705
$ 4010 [ $ 4010 [ $ 4010 [ $ 4010 | $ 4010 | $ 4010 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4,637
$ 4010 | $ 4010 | $ 4010 [ $ 4010 | $ 4010 | $ 4010 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4,637
$ 4010 [ $ 4010 [ $ 4010 [ $ 4010 | $ 4010 | $ 4010 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4,637
$ 4010 | $ 4010 | $ 4010 [ $ 4010 | $ 4010 | $ 4010 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4,637
$ 4010 [ $ 4010 [ $ 4010 [ $ 4010 | $ 4010 | $ 4010 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4,637
$ 4010 [ $ 4010 [ $ 4010 [ $ 4010 | $ 4010 | $ 4010 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4,637
$ 8019 | $ 8019 | $ 8019 | $ 8019 | $ 8019 | $ 8019 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9,274
$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 2101 |$ 21013 21013 2101 |$ 2101 |$ 2101 |$ 2,101
$ 365,150 | $ 365,150 | $ 365,150 | $ 365,150 | $ 365,150 | $ 365,150 | $ 376,439 | $ 376,439 | $ 376,439 | $ 376,439 | $ 376,439 | $ 376,439 | $ 376,439 | $ 376,439 | $ 376,439 | $ 376,439 | $ 376,439 | $ 376,439




Service Provider Investments (Annual Amounts in $)

Option Years

Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8
| 7/12 - 8/12 | (FY13) ‘ (FY14) | (FY15) (FY16) | (FY17) ‘ (FY18) | 6 Year Total (FY19) (FY20) 8 Year Total
MSI
Hardware $ 47322 | $ 63,000 | $ 58,333 | $ 49,243 | $ 44,171 | $ 46,074 | $ 46,074 | $ 354,217 [ $ 46,074 | $ 46,074 | $ 446,365
Sofware $ 376,211 [$ 2058455 [$ 1,560,383 [$ 1536548 [$  1,443939 |$ 1,072599 |$ 1,072,599 [ $ 9,120,736 [ $ 1,072,599 [ $ 1,072,599 | $ 11,265,934
Other $ 66,523 | $ 378,891 | $ 276,105 [ $ 268,161 | $ 266,825 | $ 265,556 | $ 265,556 | $ 1,787,616 | $ 265,556 | $ 265,556 [ $ 2,318,728
Total $ 490,057 [$ 2,500,347 [$ 1894822 [$ 1853952 [$ 1754935 |$ 1,384,229 |$ 1,384,229 |$ 11,262,569 | $ 1,384,229 | $ 1,384,229 | $ 14,031,027




Termination Charges (Annual Amounts in $)

Option Years

Stub Period
7/12 - 8/12

Year 1
(FY13)

Year 2
(FY14)

Year 3
(FY15)

Year 4
(FY16)

Year 5
(FY17)

Year 6
(FY18)

Year 7
(FY19)

Year 8
(FY20)

TERMINATION FOR CAUSE

Unrecovered transition and transformation charges

Fair market value of Vendor-owned equipment

Severance payments

TOTAL TERMINATION CHARGES

TERMINATION FOR CONVENIENCE

MSI
Unrecovered transition and transformation charges $ 11,200,000 [ $ 12,540,000 | $ 13,290,087 | $ 10,412,529 |$ 7,974,990 | $ 4,846,949 | $ 2,472,831 | $ -1 $
Fair market value of Vendor-owned equipment/Software $ 2,798,269 | $ 2,736,069 | $ 1,958,389 [ $ 1,926,854 [ $ 1,892,521 | $ 1,402,033 | $ 1,066,426 | TBD TBD
Third Party Cancellation Fees $ 2,430,000 | $ 2,430,000 | $ 2,370,000 | $ 1,560,000 | $ 970,000 | $ 720,000 | $ 420,000 | TBD TBD
Severance payments $ 4,475,000 | $ 4,475,000 [ $ 3,925,000 | $ 3,400,000 | $ 3,300,000 | $ 3,200,000 | $ 3,200,000 | TBD TBD
Total $ 20,903,269 [$ 22,181,069 | $ 21,543,476 [ $ 17,299,383 | $ 14,137,511 |$ 10,168,982 [ $ 7,159,257 | $ -13




Inflation Sensitivity

Option Years

Resource Description

Stub Period
7/12 - 8/12

Year 1
(FY13)

Year 2
(FY14)

Year 3
(FY15)

Year 4
(FY16)

Year 5
(FY17)

Year 6
(FY18)

Year 7
(FY19)

Year 8
(FY20)

CPU Hour n/a n/a 88% 88% 88% 88% 88% 88% 88%
STM Server Instances * n/a n/a 88% 88% 88% 88% 88% 88% 88%
Print Images n/a n/a 88% 88% 88% 88% 88% 88% 88%
DIR Customer Support n/a n/a 88% 88% 88% 88% 88% 88% 88%
Chargeback Users n/a n/a 88% 88% 88% 88% 88% 88% 88%
Remedy Licenses n/a n/a 88% 88% 88% 88% 88% 88% 88%
SCP Service Level Measures n/a n/a 88% 88% 88% 88% 88% 88% 88%
Program Management n/a n/a 88% 88% 88% 88% 88% 88% 88%
Rate Card n/a n/a 88% 88% 88% 88% 88% 88% 88%

* STM Server Instances include Appliances, Exadata Instances, Enterprise File and Print Instances.



Service Provider Assumptions

Service Provider will provide all assumptions used in pricing these Services. Service Provider will annotate those assumptions which will impact
price.




Rate Card
%)

Hourly Monthly
Resource Type Rate Rate
Solution Architect Level 1 $ 141 | $ 22,560
Solution Architect Level 2 $ 161 | $ 25,760
Technology Architect Level 1 $ 141 [ $ 22,560
Technology Architect Level 2 $ 161 [ $ 25,760
Network Specialist Level 1 $ 82 (% 13,120
Network Specialist Level 2 $ 9213 14,720
Project Manager Level 1 $ 106 | $ 16,960
Project Manager Level 2 $ 127 | $ 20,320
Systems Analsyst Level 1 $ 721 $ 11,520
Systems Analsyst Level 2 $ 106 [ $ 16,960
Business Analyst Level 1 $ 80| $ 12,800
Business Analyst Level 2 $ 21$ 14,720
Senior Program Manager $ 150 [ $ 24,000
Program Manager $ 130 | $ 20,800
Used 160 hours per month for the Hourly to Monthly Rates
Rates include Travel Cost
Minimum Yrs Total
Resource Type Exp in Role | Experience Role Description Qualifications
i. |Responsible for end-to-end architectural integrity and the
relationship with other projects within the context of a given
program Strong consultative skills at a cross functional level
ii. |Understand latest architecture, technology, solutions, and Analysis level Modeling, activity diagrams, business use cases,
Solution Architect 1 3Yrs 5Yrs industry trends business rules, and system level features
iii. | Serve as part of the team which is responsible for high level
architecture and design of project solution Broad based platform and technical exposure
iv.|Serve as the key client-facing technical resource and focus on Good presentation & communication skills: Ability to translate and
systems rather than on specific technologies clearly formulate technical issues
i. |All selected responsibilities associated with Solution Architect -
Level | Strong project and team management skills
ii. [Responsible for end-to-end architectural integrity and the
relationship with other projects within the context of a broader Analysis level Modeling, activity diagrams, business use cases,
Solution Architect 2 5 vrs 7vrs program _ _ _ _ _ business rules, and system level features
iii. |Consult with business and technical leaders to identify and
scope the business opportunities, outline potential value and
ROI, and identify risks and constraints Broad based platform and technical exposure
iv.|Serve as the primary client-facing technical resource and focus |Good presentation & communication skills: Ability to translate and
on systems rather than on specific technologies clearly formulate technical issues
i. |Understand latest architecture, technology, solutions, and
industry trends Knowledge of technology infrastructure and server topology




Minimum Yrs Total
Resource Type Exp in Role | Experience Role Description Qualifications
ii. [Provide technical leadership and is responsible for the delivery
of the technical architectural design, strategies and plans on an |Knowledge of distributed, heterogeneous (Windows, Unix, etc)
Technology Architect 1 2Yrs 4Yrs ongoing basis scalable systems design. -
iii. Knowledge of internets, intranet, and extranet systems design
(security, content management, eCommerce, web, and application
Manage configuration and layout of enterprise infrastructure servers)
iv. Knowledge of high availability/fault-tolerant systems design and
Perform necessary infrastructure maintenance transparent application fail-over
i. |All selected responsibilities associated with Technology Architect |Advanced knowledge of distributed, heterogeneous (Windows, Unix,
- Level | etc) scalable systems design
ii.
Lead development of policies, standards, and guidelines that Advanced knowledge of internet, intranet, and extranet systems
direct the selection, development, implementation and use of design (security, content management, eCommerce, web, and
Infrastructure and Information Technology within the enterprise  [application servers)
. iii.
Technology Architect 2 aYrs 6Yrs Work with stakeholders, both leadership and subject matter
experts, to build a holistic view of the organization's strategy,
processes, information, and information technology assets and  |Advanced knowledge of high availability/fault-tolerant systems
align the business goals with its IT strategy design and transparent application fail-over
iv.|Perform infrastructure capacity planning and ensure system Advanced knowledge of relational and spatial database design,
environments are adequately scalable for anticipated growth and [logical and physical system architecture, and object-oriented
availability analysis and design
i. [Setup, configure, and support internal and/or external networks |Certification preferred - Current CCENT & CCNA certifications
and maintain all systems, applications, security, and network preferred and working towards higher level certification such as
configurations CCNP, CCSP, CCVP, CCIE, etc
ii. [Research, analyze, design, test, and implement networks
Network Specialist 1 2Yrs 3Yrs systems Proficiency in networking concepts
iii.
Perform network design upgrades and hardware reconfigurations |Experience working in medium to large network environments
iv.|Provide technical support to network Service Desk or customer  |Proficiency in analytical, project planning, negotiating, interpersonal
operations, if requested and communication skills (verbal and written)
i. |Responsible for end-to-end architectural integrity and the
relationship with other projects within the context of a given All selected responsibilities associated with Network Specialist -
program Level |
ii. [Understand latest architecture, technology, solutions, and Provide expert level hands on network infrastructure support for the
Network Specialist 2 4vrs 5Yrs industry trends __ . . enterprise-wide data communications network
iii. |Serve as part of the team which is responsible for high level
architecture and design of project solution Maintain continuous operations for 24 X 7 network
iv. Perform installation, configuration, maintenance and operation of
Serve as the key client-facing technical resource and focus on network equipment, cabling system, monitoring software and
systems rather than on specific technologies specialty appliances
i.
Prepare project definition, scope documents with guidance from [Proficiency in analytical, organizational, project management,
management interpersonal and communication skills (written and oral)
ii. [Manage all project work plans, update schedules and report
Project Manager 1 2vrs 3yrs progress against plgn ‘ . Knoyv!edge pf inQUstry §tandard PMO methodologies '
iii. |Prepare budget estimates with guidance from management and |Proficiency in using project management tools (e.g., Microsoft
track ongoing project expenses Project) and techniques to develop project plans
iv.|Prepare communications to senior management through Ability to perform detail-oriented business and technical analysis to

guidance from senior project manager or development
management

discover, refine, and document the requirements for technically-
oriented projects




Minimum Yrs Total
Resource Type Exp in Role | Experience Role Description Qualifications
i Advanced knowledge in the assigned business area discipline such
Perform all responsibilities of Project Manager - Level 1 as engineering or information technology
ii.
Brainstorm and define the structure for detailed project plans Project Management Professional (PMP) certification preferred
Project Manager 2 4Yrs 5Yrs iii. |Ensure on-time execution and delivery of large projects Advanced proficiency in automated project management tools such
according to project plan and budget as Microsoft Project
iv. Advanced proficiency in analytical, organizational, project
management, interpersonal and communication skills (verbal and
Manage costs, budget, and schedule of assigned projects written)
i. |Support research, planning, and recommendation of software Advanced technical proficiency in using a wide range of software
and system choices to meet business needs applications and products
ii. [Collaborate with internal customers to elicit their business
concerns and translate them into system development Strong analytical skills, excellent interpersonal and communication
Systems Analyst 1 1y 3Yrs reqwremgnts skills (written and.(.)ra'l) . _
iii. | Interact with software developers to keep track of system Demonstrated ability in IT analysis methodologies (i.e. process flow
development definition, data flow diagramming, etc.)
iv.
Participate in planning initiatives, feasibility studies, cost/benefit [Demonstrated ability to work effectively with all levels of staff,
analyses, new systems design, and implementation timelines customers and other IT personnel
i. |All selected responsibilities associated with Systems Analyst - Advanced technical proficiency in using a wide range of software
Level | applications and products
ii. [Define internal customer needs and required functionality early in |Advanced knowledge of internets, intranet, and extranet systems
the system development cycle design, database design, and network architecture
Systems Analyst 2 3Yrs 5Yrs iii. |Prepare detailed systems specifications for translation into
structured applications with the necessary interfaces into other
systems or across platforms Certification in System and/or Data Management a plus
iv.|Design systems test requirements to ensure fail-safe integration
of the program into the production system Strong analytical and communication skills (written and oral)
i. |Analyze business processes and systems, identify inefficiencies
and/or required controls, document procedures, track key
performance indicators Basic knowledge of technologies relevant to the engagement
. ii. [Collaborate with internal and external customers to elicit their Advanced proficiency using various Microsoft Office and/or Lotus
Business Analyst 1 1Yrs 3Yrs ] ]
business concerns and develop workable solutions desktop product
iii. |Participate in planning initiatives, feasibility studies, cost/benefit |Strong analytical skills, excellent communication skills (written and
analyses, and new systems design oral)
iv.[Work with QA team to prepare test scenarios and data Demonstrated ability in IT analysis methodologies
i. |All selected responsibilities associated with Business Analyst -
Level | Advanced knowledge of technologies relevant to the engagement
ii.
Participate in the creation of a catalog of key performance
indicators and the documentation of their supporting business
Business Analyst 2 3yrs 5vrs - requirements, data models, calculation rules, and metadata Advanced knowledge of SDLC methodology and Modeling
Lead system feasibility studies, cost/benefit analyses, and new [Advanced proficiency in analytical, project planning, negotiating,
systems design interpersonal, and communication skills (written and oral)
iv.

Gather and drive stakeholder requirements and product vision
through the planning, analysis, development, and testing phases

Ability to perform cost-benefit analysis, trending, forecasting, and
financial analysis




Minimum Yrs Total
Resource Type Exp in Role | Experience Role Description Qualifications
Extensive industry experience across organizations / industries,
Develop a program Master Program Plan, which defines how the [And / or, Project Management certification from industry recognized
i. |program will be executed, managed and controlled body
Manage large, complex, account programs to provide a defined [Experience in strategic business planning and in strategic business
ii. |deliverable(s) to specification- partnerships
Conduct agency and vendor discussions in order to facilitate
Senior Program Manager 16+ Yrs 16+ Yrs agreement on terms for changes to the scope of the program to  |Extensive experience in large, complex, and sesitive Project
iii. |support-commercial viability and to set realistic expectations Management or Technical Management roles
Extensive experience in managing technical teams in a variety of
Manages the project teams, plans activities, documents release |functions or industries and/or managing customer portfolios in a
schedules, monitors progress through development and testing, |Technology group
and monitors that project deliverables are provided using leading
practices and are of an appropriate quality. Function as
coordinators. Manage the partnerships and handle escalation
issues. As Program Manager overseeing multidimensional
projects, they develop reports on progress, support readiness,
recommend enhancements and guide the release toward quality
iv.|work goals
Designs, plans, and coordinates work teams. Follows standard  |Familiar with standard concepts, practices, and procedures within a
project management industry practices such as the PMI's particular field. Relies on experience and judgment to plan and
i. [framework. accomplish goals.
Follows standard project management industry practices such as [A certain degree of creativity and latitude is required.
ii. [the PMI's framework.
Program Manager 1Yrs 15 Yrs Creates project charter and work plan and tracks budget and Works under limited supervision with considerable latitude for the
iii. | schedule progress via appropriate metrics. use of initiative and independent judgment
Establishes project organization and methodologies and defines |Relies on experience and judgment to plan and accomplish goals,
roles and responsibilities. Documents risks and develops independently performs a variety of complicated tasks, a wide
mitigation plans. Manages scope. Creates and implements a degree of creativity and latitude is expected
iv.|communication plan.




