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Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
Updated Deal 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total
Base Charges $ 3142641 $ 18,859,479 $ 18,261,180 $ 17,027,948 $ 16,476,247 $ 15814926 $ 15,628,905 $ 105,211,327
Pass Through Charges $ - $ 150,000 $ 150,000 $ 150,000 $ 150,000 $ 150,000 $ 150,000 $ 900,000
TnT Milestones $ 258,403 $ 1,732,503 $ 2,252,855 $ 3,493,641 $ 4,042,667 $ 4,326,376 $ 4514532 $ 20,620,977
TOTAL $ 3,401,044 $ 20,741982 $ 20,664,036 $ 20671589 $ 20668914 $ 20,291,302 $ 20,293,437 $ 126,732,304
Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
SOLD DEAL 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total
Base Charges $ 3142641 $ 18,777,669 $ 18,267,784 $ 17,026,998 $ 16,477,522 $ 15,820,264 $ 15,632,096 $ 105,144,974
Pass Through Charges $ - $ 150,000 $ 150,000 $ 150,000 $ 150,000 $ 150,000 $ 150,000 $ 900,000
TnT Milestones $ 258,402 $ 1,743597 $ 2,250,637 $ 3,491,423 $ 4,040,448 $ 4,324,157 $ 4512314 $ 20,620,979
TOTAL $ 3,401,044 $ 20,671,267 $ 20,668,421 $ 20,668,421 $ 20,667,970 $ 20,294,421 $ 20,294,410 $ 126,665,953
Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
Variance 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total
Base Charges $ - $ 81,810 $ (6,604) $ 950 $ (1,275) $ (5,338) $ (3,191) $ 66,353
Pass Through Charges $ - % - $ - $ - % - $ - $ - $ -
TnT Milestones $ 0 $ (11,094) $ 2,218 $ 2218 $ 2,218 $ 2,218 $ 2,218 $ (2)
TOTAL $ 0 $ 70,716 $ (4,385) $ 3,169 $ 943 $ (3,119) $ 972) $ 66,351




Detailed Base Charges (Annual Amounts in $)

Option Years
Stb Period Year 3 Year 5 Year 6 Year 7 Year 8
Resource Description 7/12 - 8/12 (FY15) (FY17) (FY18) 6 Year Total (FY19) (FY20) 8 Year Total

MSI Services

CPU Hour 176,833 928174 |$ 859111 % 850,111 [ [ 850111]$ 850111
STM Server Instances 1.148.113 5599883 | 5335927 | § 5.149.906 | 3 36.208.250 | $ 5.149.906 | § E
Print Images 176,833 | § 5 850,111 859,111 840,998 850,111
DIR Customer Support 476,344 E E 31113 610,146 E
Chargeback Users 168,784 88,043 E
Remedy Licenses 226,342 147,956 448,247
SCP Service Level Measures 338,861 s 166766 587,724
Program Management 430,530 214,929 E E s 214929 533,396
[[OTAC ST SERVICES 3142641 1,564,806 1,564,806 1,564,806 1,564,806 | $ 1575082 1,575,032 1,575,032 1575,032 1575032 | $ 1575032 | $ 1575032 1575032 | § 18,261,180 | § 17.027.948 16,476,247 | § 15814,926




Monthly Unit Rates (ARCs/RRCs) ($)

Option Years

Resource Description

Metric

Banding
Range

Stub Period

7/12 - 8/12

Year 1
(FY13)

Year 2
(FY14)

Year 3
(FY15)

Year 4
(FY16)

Year 5
(FY17)

Year 6
(FY18)

Year
(FY19)

Year 8
(FY20)

CPU Hour CPU Hour 40% $ 747 1% 737 (% 735 | % 734 $ 7321 % 731 ($ 731 | % 731 ($ 7.31
STM Server Instances Instances 40% $ 5397 | $ 5235 | % 5181 | $ 50.19 | $ 48,57 [ $ 4791 [ $ 4754 [ $ 4754 | $ 47.54
Print Images Images 40% $ 0.00 | $ 0.00 [ $ 0.00 | $ 0.00 [ $ 0.00 | $ 0.00 [ $ 0.00 | $ 0.00 [ $ 0.00
DIR Customer Support Customers $ 4,720.00 | $ 4,720.00 | $ 4,625.00 | $ 4,625.00 | $ 4,600.00 | $ 4,600.00 | $ 4,600.00 | $ 4,600.00 | $ 4,600.00
Chargeback Users Users 40% $ 60.00 | $ 60.00 | $ 60.00 | $ 60.00 | $ 60.00 | $ 60.00 | $ 60.00 | $ 60.00 | $ 60.00




Pass-Through Expenses ($)

Option Years

Security Assessment

Stub Period
7/12 - 8/12

Year 1
(FY13)

Year 2
(FY14)

Year 3
(FY15)

Year 4
(FY16)

Year 5
(FY17)

Year 6
(FY18)

6 Year Total

Year /
(FY19)

Year 8
(FY20)

8 Year Total

1,200,000

Other (insert description)

Other (insert description)

Other (insert description)

Other (insert description)

Other (insert description)

Other (insert description)

Other (insert description)

Other (insert description)

Total

R KA Rl Rz Rz Rzl Rocy Rozh RozR o2

$
$
$
$
$ -
$
$
$
$
$

150,000

$
$
$
$
$
$
$
$
$
$

1,200,000




Transition and Transformation Charges

%)
Transition Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
1/12 - 6/12 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) Total

MSI
Labor 6,482,530 886,311 5,080,280 969,000 270,549 183,549 - -1$ 13,872,219
Hardware = 2,296 129,444 = = = = -1$ 131,740
Software 148,889 64,430 15,656 = = = = -1$ 228,975
Software (Upgrade to n-1) - - - - - - - -8 -
Travel 675,769 4,000 4,000 = = = = -1$ 683,769
Hires/M&Ls 1,018,400 = = = = = = -[$ 1,018,400
Consulting 834,291 - - - - - - -8 834,291
Communications 96,526 = = = = = = -1$ 96,526
Wall-to-Wall - - - - = = = -1$ -
Other (Specify) 133,400 = = - - - - -1 $ 133,400
Total $ 9389805|% 957,037 |$ 5229380 | $ 969,000 | $ 270,549 | $ 183,549 | $ -1$ -[$ 16,999,320

Category Definition

Labor Labor costs of transition team not captured in categories below

Hardware Bubble hardware including shipping

Software Includes Access Fees for system software and data movement software

Software (Upgrade to n-1) Cost to upgrade all software to a currency of at least "n-1"

Travel Transition and Transformation team travel expenses

Hires/M&Ls Hiring expenses and Moving and Living for transitioned employees.

Consulting Consolidation studies, Third party consultants (e.g., EMC Consultants), and transition planning

Communications Transition bandwidth for data movement and cost to set-up communications

Wall-to-Wall One-time wall-to-wall inventory of all in-scope equipment



Transition and Transformation Charges
Milestones and Payment Schedule

®
Scenario 1: One-Time Charges - Paid at Completion
Due Date @) )
Reference Completion (Comm +/- Transition Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
Critical Milestone Document Criteria Ref Months) 1/12 - 6/12 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18)
MSI
Transition Milestones
DCS Integrated Transition Plans - Phase | Final Attachment 19-A  [PMO-0063-05 -4 $ 38,405 | $ -8 -1 $ -1$ -3 = =
Service Management Processes & Tools Cutover Attachment 19-A SMT-0929-30 0 $ 38,408
SMM Phase Il Attachment 19-A ENG-0133-11 0 $ 3,821,548
SMM Phase IlI Attachment 19-A ENG-0170-12 6 $ 995,221
SLA Reporting User Acceptance Testing Attachment 19-A SPR-0987-34 -1 $ 214,320
Operational Reporting User Acceptance Testing Attachment 19-A SPR-1015-36 0 $ 117,876
Service Catalogue Load & Validate Base Data Attachment 19-A CAT-1037-39 0 $ 995,221
activation, notification and declaration processes & @
procedures Attachment 19-A SCO0-1187-50 $ 126,953
DR Plan Updates due to Transition Changes Attachment 19-A SCO0-1193-51 6 $ 338,542
DR Gap Analysis & Proposal for Remediation Attachment 19-A SCO0-1197-52 6 $ 253,906
Chargeback Deployment Attachment 19-A CHB-1422-63 1 $ 682,863 | $ 113,810
Service Desk Cutover & Early Life Support Attachment 19-A SDK-1483-66 0 $ 528,622
PMO - Request & Project Management Processes Attachment 19-A OPM-1520-68 0 $ 470,186
Portal Final Service Catalogue Data Load & Signoff Attachment 19-A POR-1630-74 0 $ 318,492
Training Complete Phase | Attachment 19-A TRN-1747-85 2 $ 1,733,353
Training Complete Phase |1 Attachment 19-A TRN-1747-85.1 6 $ 192,595
Transformation Milestones - Stabilization $ 0
Complete the Backup and Recovery Remediation Attachment 20A STA-087-014 3 $ 755317
Service Request Backlog Eliminated Attachment 20A REQ-112-018 12 $ 243,425
Solution and Project Backlog Eliminated Attachment 20A RFS-138-022 12 $ 278,649
Problem Backlog Stabilization -Implementation Attachment 20A PRB-158-028 12 $ 234,788
Availability Management Transformation Completed Attachment 20A AVL-191-030 2.25 $ 261,257
Capacity Management Transformation Completed Attachment 20A CAP-205-033 5 $ -|$ 287,610
Conduct Chargeback Stabilization Activities Attachment 20A CHG-165-034 12 $ 649,999
Transformation Milestones - Other
Server Consolidation Completion - 2012 Bundle 1 Attachment 20A CON-255-039 $ -8 -1 $ -1 $ -1$ -3 = o
Server Consolidation Completion - 2013 Bundle 2 Attachment 20A CON-258-041 9 $ 254,451
Server Consolidation Completion - 2013 Bundle 3 Attachment 20A CON-261-043 12 $ 190,838
Server Consolidation Completion - 2013 Bundle 4 Attachment 20A CON-264-045 15 $ 167583 [ $ 23,255
Server Consolidation Completion - 2013 Bundle 5 Attachment 20A CON-267-047 18 $ 190,838
Server Consolidation Completion - 2014 Bundle 6 Attachment 20A CON-270-049 21 $ 190,838
Server Consolidation Completion - 2014 Bundle 7 Attachment 20A CON-273-051 24 $ 190,838
Server Consolidation Completion - 2014 Bundle 8 Attachment 20A CON-276-053 27 $ 190,838
Server Consolidation Completion -2014 Bundle 9 Attachment 20A CON-279-055 30 $ 182,392 [ $ 8,808
Server Consolidation Completion -2015 Bundle 10 Attachment 20A CON-282-057 33 $ 63,613
Server Consolidation Completion - 2015 Bundle 11 Attachment 20A CON-285-059 36 $ 63,613
Server Consolidation Completion - 2015 Bundle 12 Attachment 20A CON-288-061 39 $ 63,613
Server Consolidation Completion - 2015 Bundle 13 Attachment 20A CON-291-063 42 $ 63,613
Server Consolidation Completion - 2016 Bundle 14 Attachment 20A CON-294-065 45 $ 63,613
Server Consolidation Completion - 2016 Bundle 15 Attachment 20A CON-297-067 48 $ 56,323




Scenario 1: One-Time Charges - Paid at Completion

Due Date @
Reference Completion (Comm +/- Transition Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6

Critical Milestone Document Criteria Ref Months) 1/12 - 6/12 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18)
Server Build Process Improvements Complete Attachment 20A STA-300-069 1 $ 127,226
Complete the Triage Refresh Attachment 20A STA-303-072 1 $ 70,903 | $ -
Update Runbooks Complete Attachment 20A STA-305-074 12 $ 127226 | $ -
Email Software Currency Attachment 20A STA-307-076 3 $ 127,226
Remediate Servers without Monitoring Attachment 20A STA-309-078 12 $ 127,226
Remediate Threshold gap Attachment 20A STA-311-080 4 $ 127,226
Complete the Consolidated Data Center DCS Network
Improvements Attachment 20A NET-223-085 6 $ 127,226 [ $ -8 -
Legacy SDC Inventory, Documentation and Migration Attachment 20A NET-226-087 6 $ 127,226 [ $ -8 -
Winters LAN Inventory, Documentation and Refresh Attachment 20A NET-230-091 10 $ 254451 |$ -1$ -1$ -
Complete Winters Network Monitoring Charter and Plan Attachment 20A NET-232-093 $ -8 -1 $ -
Annual Security Plan 2012 Attachment 20-A RSP-346-124a 3 $ 126,953
Total $ 7,945,343 [ $ 475,551 | $ 7,155,328 [ $ 969,000 | $ 270,549 | $ 183,549




Transition and Transformation Charges
Milestones and Payment Schedule

(%)
Scenario 2: One-Time Charges - Paid over Term
Metric Tor Due Date fTestone
Variable Reference Completion (Comm +/- | Charge Not Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
Critical Milestone Adjustment Variable Rate Document Criteria Ref Months) Discounted 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total Month Month Month
1 2 3
MsSI
Transition Milestones
DCS Integrated Transition Plans - Phase | Final NA NA Attachment 19-A [PMO-0063-05 -4 1,220 7,320 7,320 7,320 7,320 7,320 7,308 | $ 45128 | $ -
Service agement Processes & Tools Cutover NA NA 19-A SMT-0929-30 0 1,220 7,318 7,318 7,318 7,318 7,318 7,318 | $ 45,128 | $ -
SMM Phase Il NA NA Attachment 19-A ENG-0133-11 0 163,825 193,603 161,087 901,373 1,026,124 1,020,718 1,023,854 | $ 4,490,584 | $ -8 0]s -8
SMM Phase Ill NA NA 19-A ENG-0170-12 6 - 221,248 189,641 189,641 189,641 189,641 189,641 | $ 1,169,454 | $ - 8 -8 -8
SLA Reporting User Testing NA NA Attachment 19-A SPR-0987-34 -1 6,807 40,839 40,839 40,839 40,839 40,839 40839 | $ 251,841 | $ -
O Reporting User Testing NA NA 19-A SPR-1015-36 0 3,744 22,462 22,462 22,462 22,462 22,462 22,462 | $ 138,513 | $ -
Service Catalogue Load & Validate Base Data NA NA Attachment 19-A CAT-1037-39 0 31,607 189,641 189,641 189,641 189,641 189,641 189,641 | $ 1,169,454 | $ -
Update Disaster Recovery Plans - Contact information and
ification and ion p & 0
procedures NA NA Attachment 19-A SCO-1187-50 4,032 24,191 24,191 24,191 24,191 24,191 24,191 | $ 149,179 | $ -8 -8 -8
DR Plan Updates due to Transition Changes NA NA 19-A SCO-1193-51 6 = 46,801 70,202 70,202 70,202 70,202 70,202 | $ 397,810 | $ - 8 -8 -8
DR Gap Analysis & Proposal for Remediation NA NA Attachment 19-A SCO-1197-52 6 - 35,101 52,651 52,651 | § 52,651 52,651 52,651 | $ 298,358 | $ -8 -8 -8
= = = = = = -8 -1s - 8 -8 -8
Cl Deployment NA NA Attachment 19-A CHB-1422-63 1 12,824 153,887 153,887 153,887 153,887 153,887 153,887 | $ 936,147 | $ -
Service Desk Cutover & Early Life Support NA NA 19-A SDK-1483-66 0 16,788 100,730 100,730 100,730 100,730 100,730 100,730 | $ 621,169 | $ -
PMO - Request & Project Management Processes NA NA Attachment 19-A OPM-1520-68 0 14,932 89,595 89,595 89,595 | § 89,595 89,595 89,595 | $ 552,502 | $ -
Portal Final Service Catalogue Data Load & Signoff NA NA 19-A POR-1630-74 0 1,404 47,552 67,115 67,115 67,115 67,115 67,115 | $ 384,529 | $ -
Training Complete Phase | NA NA Attachment 19-A TRN-1747-85 2 = 339,469 | ¢ 339,469 | $ 339,469 | $ 339,469 | ¢ 339,469 | $ 339,469 | $ 2,036,812 | $ -
Training Complete Phase Il NA NA 19-A TRN-1747-85.1 6 = 26,625 39,937 39,937 39,937 39,937 39,937 | $ 226,312 | $ -
- - - - - _ s s ,
Transformation Milestones - Stabilization
Complete the Backup and Recovery Remediation NA NA 20A STA-087-014 3 - 16,836 | ¢ 202,027 202,027 202,027 202,027 202,027 | $ 1,026,972 | $ -
Service Request Backlog Eliminated NA NA Attachment 20A REQ-112-018 12 = 11,567 69,402 69,402 69,402 69,402 69,402 | $ 358,576 | $ -
Solution and Project Backlog Eliminated NA NA 20A RFS-138-022 12 = 11,567 69,402 69,402 | § 69,402 69,402 69,402 | $ 358,576 | $ -
Problem Backlog Stabilization -Implementation NA NA Attachment 20A PRB-158-028 12 - ,892 53,350 53,350 | § 53,350 53,350 53,350 | $ 275,644 | $ -
il Transformation Completed NA NA 20A AVL-191-030 225 - 43,662 58,215 58,215 58,215 58,215 58,215 | $ 334,739 | $ -
Capacity Management Transformation Completed NA NA Attachment 20A CAP-205-033 5 - 43,662 58,215 58,215 58,215 58,215 58,215 | $ 334,739 | $ -
Conduct Cl Activities NA NA 20A CHG-165-034 12 - 26,824 160,944 160,944 160,944 160,944 160,944 | $ 831,546 | $ -
Server Consolidation Completion - 2012 Bundle 1 NA NA Attachment 20A CON-255-039 © $ -1$ -3 -1$ -1$ -3 -1$ -8 -|s -
Server Consolidation Completion - 2013 Bundle 2 NA NA 20A CON-258-041 o $ -1s -ls -1s 42000 |$ 73533 |$ 96,230 [$ 111,283 | $ 323,047 | $ -
Server Consolidation Completion - 2013 Bundle 3 NA NA Attachment 20A CON-261-043 &= $ -1 $ -3 -1$ 31,500 | $ 55,150 | $ 72,173 | $ 83,463 | $ 242285 | $ -
Server Consolidation Completion - 2013 Bundle 4 NA NA Attachment 20A CON-264-045 B $ -1 $ -1$ -1$ 31,500 | $ 55,150 | $ 72,173 | $ 83,463 | $ 242,285 | $ -
Server Ci lidation Completion - 2013 Bundle 5 NA NA 20A CON-267-047 1 $ -3 -8 -3 31500 | $ 55,150 | $ 72173 | $ 83,463 | $ 242,285 | $ -
Server Ci lidation Completion - 2014 Bundle 6 NA NA 20A CON-270-049 2 $ -3 -8 -3 31500 | $ 55,150 | $ 72173 | $ 83,463 | $ 242,285 | $ -
24
Server Consolidation Completion - 2014 Bundle 7 NA NA Attachment 20A CON-273-051 $ -1 $ -1$ -1$ 31,500 | $ 55,150 | $ 72,173 | $ 83,463 | $ 242,285 | $ -
Server Consolidation Completion - 2014 Bundle 8 NA NA Attachment 20A CON-276-053 2 $ -1 $ -3 -1$ 31,500 | $ 55,150 | $ 72,173 | $ 83,463 | $ 242285 | $ -
Server Ci lidation Completion -2014 Bundle 9 NA NA 20A CON-279-055 S0 $ -8 -8 -3 31500 | $ 55,150 | $ 72173 | $ 83,463 | $ 242,285 | $ -
Server Ci idation Completion -2015 Bundle 10 NA NA 20A CON-282-057 £ $ -8 -8 -3 10,500 | $ 18,383 [ $ 24,058 | $ 27,821 | $ 80,762 | $ -
Server Consolidation Completion - 2015 Bundle 11 NA NA Attachment 20A CON-285-059 s6 $ -1 $ -3 -1$ 10,500 | $ 18,383 | $ 24,058 | $ 27,821 | $ 80,762 | $ -
Server Consolidation Completion - 2015 Bundle 12 NA NA Attachment 20A CON-288-061 & $ -1 $ -3 -1$ 10,500 | $ 18,383 | $ 24,058 | $ 27,821 | $ 80,762 | $ -
Server Ci lidation Completion - 2015 Bundle 13 NA NA 20A CON-291-063 2 $ -8 -8 -1 % 5250 | $ 23,633 | $ 24,058 | $ 27,821 | $ 80,762 | $ -
Server Consolidation Completion - 2016 Bundle 14 NA NA Attachment 20A CON-294-065 & - - = = 28,883 24,058 27,821 | $ 80,762 | $ -
Server Ci lidation Completion - 2016 Bundle 15 NA NA 20A CON-297-067 48 - = = = 5,177 31,062 31,062 | $ 67,302 | $ -
Eerver Build Process Improvements Complete NA NA Attachment 20A STA-300-069 1 - - = 21,00 36,767 48,115 55,642 | $ 161,523 | $ -
| Complete the Triage Refresh NA NA 20A STA-303-072 1 = = = 2,25 21,447 28,067 32,458 | $ 94,222 | $ -
Update Runbooks Complete NA NA Attachment 20A STA-305-074 12 - = = 1,00 36,767 48,115 55,642 | $ 161,523 | $ -
NA NA 20A STA-307-076 3 - - - 1,000 36,767 48,115 55,642 | $ 161,523 | $ -
NA NA Attachment 20A STA-309-078 12 - = = 1,00 36,767 48,115 55,642 | $ 161,523 | $ -
NA NA 20A STA-311-080 4 - - - 1,00( 36,767 48,115 55,642 | $ 161,523 | $ -
Complete the Consolidated Data Center DCS Network
Improvements NA NA Attachment 20A NET-223-085 6 - - = 21,000 36,767 48,115 55,642 | $ 161,523 | $ -
Legacy SDC Inventory, Di ion and Migration NA NA 20A NET-226-087 6 = = = 21,000 36,767 48,115 55,642 | $ 161,523 | -
Winters LAN Inventory, Documentation and Refresh NA NA Attachment 20A NET-230-091 10 = = = 42,000 73,533 96,230 111,283 | $ 323047 | $ -
Complete Winters Network ing Charter and Plan NA NA 20A NET-232-093 5 - - - - - - -3 -1s -
Annual Security Plan 2012 NA NA Attachment 20-A RSP-346-124a 3 - 23,112 25,213 25,213 25,213 25,213 25213 | $ 149,179 | $ -8 -8 -8
Total 258,403 1,732,503 2,252,855 3,493,641 4,042,667 4,326,376 4,514,532 | $ 20,620,977 I $ o]s -1s




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23
610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610
610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610
$ $ $ 81,913 81,913 16,134 16,134 16,134 16,134 16,134 16,134 16,134 16,134 16,134 16,134 16,134 16,134 13,424 13,424 13,424
$ $ $ - - - - - - 27,656 27,656 27,656 27,656 27,656 27,656 27,656 27,656 15,803 15,803 15,803
3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403
1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872
15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 | $ 15,803 | $ 15,803 | $ 15,803
2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016
- - - - - - 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850
- - - - - - 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388
- 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824
8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394
7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466
702 702 702 702 702 702 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593
28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289
-8 - - - - - 3,328 3,328 3,328 3,328 3,328 3,328 3,328 3,328 3,328 3,328 3,328
$ -8 -8 -8 -8 -8 - - -8 16,836 16,836 16,836 16,836
- 5,783 5,783 5,783 5,783 5,783
- 5,783 5,783 5,783 5,783 5,783
- 4,446 4,446 4,446 4,446 4,448
$ 4851 | $ 4852 | $ 4851 | $ 4851 | $ 4851 | $ 4,851 4,851 4,851 4,851 4,851 4,851 4,851
- -8 -8 4,851 | $ 4,851 | $ 4,851 | $ 4,851 | $ 4,851 | $ 4,851 4,851 4,851 4,851 4,851 4,851 4,851
13,412 13,412 13,412 13,412 13,412
-8 - - e -1$ -8 -8 -1 $ -8 -1$ -ls -1s -ls -1s -ls -1s -
s s s s s s s s s s s s s -
$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -
$ -1$ -1$ -1$ -1s -1$ -1$ -
$ $ $ -1$ - - 2101 | $ 2101 | $ 2101 | $ 2101 | $ 2101 | $ 2101 | $ 2101 | $ 2101 | $ 2101 | $ 2101 | $ 2101 | $ 2101 | $ 2101 | $ 2,101
$ $ $ 122789 | $ 135,613 98,123 100,224 | $ 100,224 | $ 109,927 | $ 156,041 | $ 156,040 | $ 156,040 | $ 156,040 | $ 156,040 | $ 156,040 | $ 185465 | $ 202,300 | $ 187,738 | $ 187,738 | $ 187,738




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
24 25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43
610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610
610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610
13,424 13,424 13,424 13,424 13,424 13,424 13,424 13,424 13,424 75,114 75,114 75,114 75,114 75,114 75,114 75,114 75,114 75,114 75,114 75,114
15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803
3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403
1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872
15,803 15,803 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15803 | $ 15803 | $ 15803 | $ 15,803 | $ 15803 | $ 15,803
2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016
5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850
4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388
12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824
8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394
7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466
5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593
$ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289
$ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 |$ 3328 | $ 3328 | $ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3,328
16,836 16,836 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836
5,783 5,783 5,783 5,783 5,783 5,783 5,783 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5,783
5,783 5,783 5,783 5,783 5,783 5,783 5,783 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5,783
4,446 4,446 4,446 4,446 4,446 4,446 4,446 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 | $ 4,446 | $ 4,446
4,851 4,851 4,851 4,851 4,851 4,851 4,851 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851
4,851 4,851 4851 |$ 4851 |$ 4851 |$ 4851 |8 4851 |8 4851 |8 4851 |8 4851 |8 4851 |8 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4,851
13,412 13,412 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13,412
$ -|$ -|$ -|$ -|$ -|$ -|$ $ -|$ -|$ -|$ -
$ 3,500 | $ 3,500 | $ 3,500 | $ 3,500 | $ 3,500 | $ 3,500 | $ 3,500 | $ 3,500 | $ 3,500 | $ 3,500 | $ 3,500
$ 2,625 | $ 2,625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2,625
$ 2,625 | $ 2,625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625
$ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625
$ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625
$ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | % 2,625 |8 2,625 |8 2,625 |8 2,625 |8 2,625 |8 2,625
$ 2,625 |8 2,625 |8 2,625 | $ 2,625 | $ 2,625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2,625
$ 2625 | $ 2625 |$ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 | $ 2625 |$ 2,625 | $ 2,625 | $ 2,625
$ 875|$ 875|$ 875|$ 875|$ 875|$ 875|$ 875|$ 875|$ 875|$ 875|$ 875
$ -3 -3 -1$ 1750 | $ 1750 | $ 1750 | $ 875 [ $ 875 [ $ 875 [ $ 875 [ $ 875
$ -3 -3 -3 -3 -3 -1$ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1,750
$ s s s -|s s -|s -|s -|s s 1750 | $ 1,750
$ s s s s s s s s - 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750
1,021 1,021 1,021 1,021 1,021 1,021 1,021 1,021 1,021 1,021 1,021
1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750
1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750
1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1750 | $ 1,750
$ -8 -8 -8 -8 -8 -8 -8 -8 - 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 | $ 1,750
1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750
$ -1$ -3 -3 -3 -3 -3 -3 -3 - 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750 1,750
$ -8 -8 -8 -8 -8 -8 -1$ - 3,500 3,500 3,500 3,500 3,500 3,500 3,500 3,500 3,500 3,500 3,500
$ 2,101 | $ 2101 1% 21011 $ 21011 $ 21011 $ 21011 $ 2101 1% 21011 $ 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101
$ 187,738 | $ 187,738 | $ 187,738 | $ 187,738 | $ 187,738 | $ 187,738 | $ 187,738 | $ 187,738 | $ 187,738 288,949 288,949 288,949 290,699 290,699 290,699 291,574 291,574 291,574 293,324 293,324




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
44 45 46 47 48 49 50 51 52 53 54 55 56 57 58 59 60 61 62 63

610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610
610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610
75,114 85,510 85,510 85,510 85,510 85,510 85,510 85,510 85,510 85,510 85,510 85,510 85,510 85,060 85,060 85,060 85,060 85,060 85,060 85,060
15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803
3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403
1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872
15,803 15,803 15,803 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15803 | $ 15803 | $ 15803 | $ 15,803 | $ 15803 | $ 15,803
2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016
5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850
4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388
12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824
8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394
7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466
5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593
$ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28289 | $ 28289 | $ 28289 | $ 28289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289 | $ 28,289
$ 3328 | $ 3328 | $ 3328 | $ 3328 | $ 3328 |$ 3328 | $ 3328 | $ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3328 |$ 3,328
16,836 16,836 16,836 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836
5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5,783
5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5,783
4,446 4,446 4,446 4,446 4,446 4,446 4,446 4,446 4,446 | $ 4,446 | $ 4,446 | $ 4,446 | $ 4,446 | $ 4,446 | $ 4,446 | $ 4,446 | $ 4,446 | $ 4,446 | $ 4,446 | $ 4,446
4,851 4,851 4,851 4,851 4,851 4,851 4,851 4,851 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4851 |$ 4,851
4,851 4,851 4,851 4851 |$ 4851 |$ 4851 |8 4851 |8 4851 |8 4851 |8 4851 |8 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4,851
13,412 13,412 13,412 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13,412
$ -|$ -|$ -|$ -|$ -|$ -|$ -8 -|$ -|$ -|$ -|$ -8 -|$ -|$ -|$ -|$ -|$ -|$ $ -
$ 3,500 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 8019 | $ 8019 | $ 8019 | $ 8019 | $ 8019 | $ 8019 | $ 8,019
$ 2,625 | $ 4,596 | $ 4,596 | $ 4,596 | $ 4,59 | $ 4,596 | $ 4,59 | $ 4,596 | $ 4,596 | $ 4,596 | $ 4,596 | $ 4,59 | $ 4,59 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 2,625 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 2625 | $ 459 | $ 459 | $ 459 | $ 459 | $ 4,59 | $ 459 | $ 459 | $ 4,59 | $ 459 | $ 459 | $ 459 | $ 459 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 2,625 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 2,625 | $ 4,59 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 4,59 | $ 4,59 | $ 4,59 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 2625 |8 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 459% | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 2625 | $ 459 | $ 459 | $ 4,59 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 459 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 875|$ 1532 | $ 1532 | $ 1532 | $ 1532 | $ 1532 | $ 1532 | $ 1532 | $ 1532 | $ 1532 | $ 1532 | $ 1532 | $ 1532 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005
$ 875|$ 1532 | $ 1532 | $ 1532 | $ 1532 | $ 1532 | 8 1532 | 8 1532 | 8 1532 |8 1532 | 8 1532 | $ 1532 |8 1532 |8 2,005 | $ 2,005 | 8 2,005 | $ 2,005 | 8 2,005 | $ 2,005 |8 2,005
$ 1750 | $ 1532 |8 1532 |8 1532 |8 1532 |8 1532 |8 1532 |8 1532 | $ 1532 | $ 1532 | $ 1532 | $ 1532 | $ 1532 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005
$ 1750 | $ 2407 | $ 2407 | $ 2407 | $ 2407 | $ 2407 | $ 2407 | $ 1532 | $ 1532 | $ 1532 | $ 1532 | $ 1532 | $ 1532 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005
- 2,407 2,407 2,407 2407 | $ 2407 | $ 2407 | $ 2407 | $ 2407 | $ 2407 | $ 2407 | $ 2407 | $ 2407 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005
- - - - -8 -8 -8 -8 -8 -8 -8 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589
1,750 3,064 3,064 3,064 3,064 3,064 3,064 3,064 3,064 3,064 3,064 3,064 3,064 4,010 4,010 4,010 4,010 4,010 4,010 4,010
1,021 1,787 1,787 1,787 1,787 1,787 1,787 1,787 1,787 1,787 1,787 1,787 1,787 2,339 2,339 2,339 2,339 2,339 2,339 2,339
1,750 3,064 3,064 3,064 3,064 3,064 3,064 3,064 3,064 3,064 3,064 3,064 3,064 4,010 4,010 4,010 4,010 4,010 4,010 4,010
1,750 3,064 3,064 3,064 3,064 3,064 3,064 3,064 3,064 3,064 3,064 3,064 3,064 4,010 4,010 4,010 4,010 4,010 4,010 4,010
$ 1750 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010
$ 1750 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 4,010 | $ 4,010 | $ 4010 | $ 4010 | $ 4010 | $ 4010 | $ 4,010
$ 1750 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010
$ 1750 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010
3,500 6,128 6,128 6,128 6,128 6,128 6,128 6,128 6,128 6,128 6,128 6,128 6,128 8,019 8,019 8,019 8,019 8,019 8,019 8,019
2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101
293,324 336,895 336,895 336,895 336,895 336,895 336,895 336,020 336,020 336,020 336,020 338,609 338,609 360,531 360,531 360,531 360,531 360,531 360,531 360,531




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
64 65 66 67 68 69 70 71 72 73 74 75 76 7 78 79 80

610 610 610 610 610 609 609 609 609 609 609 609 609 609 609 609 | $ 609

610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 610 | $ 610

85,060 85,060 85,060 85,060 85,060 85,321 85,321 85,321 85,321 85,321 85,321 85,321 85,321 85,321 85,321 85321 | $ 85,321
15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15803

3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 3,403 | $ 3,403

1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1,872 1872 | $ 1,872

15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15,803 15803 | $ 15,803

$ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 2,016 2,016 2,016 2,016 2,016 2,016 2,016 | $ 2,016 | $ 2,016
$ 5850 | $ 5,850 | $ 5850 | $ 5,850 | $ 5,850 | $ 5,850 | $ 5,850 | $ 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850 5,850
4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388 4,388

12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824 12,824

8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394 8,394

7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466 7,466

5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593 5,593

28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289 28,289

3,328 3,328 3,328 3,328 3,328 3,328 3,328 3,328 3,328 3,328 3,328 3,328 3,328 3,328 3,328 3,328 3,328

$ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 16,836 16,836
5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783

5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783 5,783

4,446 4,446 4,448 4,446 4,446 4,446 4,446 4,446 4,446 4,446 4,446 4,446 4,446 4,446 4,446 4,446 4,446

4,851 4,851 4,851 4,851 4,851 4,851 4,851 4,851 4,851 4,851 4,851 4,851 4,851 4,851 4,851 4,851 4,851

$ 4851 |8 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 | $ 4851 |$ 4,851
$ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13,412
$ -|$ $ -|$ -|$ -|$ -|$ -|$ -|$ -|$ -|$ -|$ -|$ -8 -|$ -|$ -|$ -
$ 8019 | $ 8019 | $ 8019 | $ 8019 | $ 8019 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9274 | $ 9,274
$ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955
$ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955
$ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955
$ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955
$ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955
$ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955
$ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955
$ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2,318
$ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2,318
$ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2,318 | $ 2,318 | $ 2318 | $ 2,318 | $ 2318 | $ 2318 | $ 2,318
$ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2318 | $ 2318 | % 2318 | $ 2318 | % 2318 |8 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2,318
2,005 2,005 2,005 2,005 2,005 2,318 2,318 2,318 2,318 2,318 2,318 2,318 2,318 2,318 2,318 2,318 2,318

2,589 2,589 2,589 2,589 2,589 2,589 2,589 2,589 2,589 2,589 2,589 2,589 2,589 2,589 2,589 2,589 2,589

4,010 4,010 4,010 4,010 4,010 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637

2,339 2,339 2,339 2,339 2,339 2,705 2,705 2,705 2,705 2,705 2,705 2,705 2,705 2,705 2,705 2,705 2,705

$ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4637 | $ 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637
$ 4,010 | $ 4,010 | $ 4,010 | $ 4010 | $ 4,010 | $ 4637 | % 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637
$ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4637 | $ 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637
$ 4010 | $ 4010 | $ 4,010 | $ 4010 | $ 4,010 | $ 4637 | $ 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637
$ 4010 | $ 4,010 4,010 4,010 4,010 4,637 4,637 4,637 4,637 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4637 | $ 4,637
$ 4,010 | $ 4,010 4,010 4,010 4,010 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637 4,637
8,019 8,019 8,019 8,019 8,019 9,274 9,274 9,274 9,274 9,274 9,274 9,274 9,274 9,274 9,274 9,274 9,274

2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101 2,101

360,531 360,531 360,531 360,531 360,531 376,211 376,211 376,211 376,211 376,211 376,211 376,211 376,211 376,211 376,211 376,211 376,211




Service Provider Investments (Annual Amounts in $)

Option Years

Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8
| 7/12 - 8/12 | (FY13) | (FY14) | (FY15) | (FY16) | (FY17) | (FY18) | 6 Year Total (FY19) (FY20) 8 Year Total
MSI
Hardware $ 47322 [ $ 63,000 | $ 58,333 | $ 49,243 [ $ 44171 [ $ 46,074 [ $ 46,074 | $ 354,217 | $ 46,074 [ $ 46,074 | $ 446,365
Sofware $ 376,211 |$ 2,058455|$ 1,560,383 |$ 1,536,548 |$ 1443939 ($ 1,072,599 |$ 1,072,599 [ $ 9,120,736 [ $ 1,072,599 | $ 1,072,599 | $ 11,265,934
Other $ 66,523 | $ 378,891 | $ 276,105 | $ 268,161 | $ 266,825 | $ 265,556 | $ 265,556 | $ 1,787,616 | $ 265,556 | $ 265,556 | $ 2,318,728
Total $ 490,057 | $ 2,500,347 | $ 1,894,822 |$ 1,853,952 |$ 1,754,935 |$ 1,384,229 |$ 1,384,229 |$ 11,262,569 | $ 1,384,229 | $ 1,384,229 | $ 14,031,027




Termination Charges (Annual Amounts in $)

Option Years

Stub Period
7112 - 8/12

Year 1
(FY13)

Year 2
(FY14)

Year 3
(FY15)

Year 4
(FY16)

Year 5
(FY17)

Year 6
(FY18)

Year /
(FY19)

Year 8
(FY20)

TERMINATION FOR CAUSE

Unrecovered transition and transformation charges

Fair market value of Vendor-owned equipment

Severance payments

TOTAL TERMINATION CHARGES

TERMINATION FOR CONVENIENCE

MSI
Unrecovered transition and transformation charges $ 11,200,000 [ $ 12,540,000 | $ 13,290,087 | $ 10,412,529 | $ 7,974,990 | $ 4,846,949 | $ 2,472,831 | $ $
Fair market value of Vendor-owned equipment/Software $ 2,798,269 |$ 2,736,069 [ $ 1,958,389 | $ 1,926,854 | $ 1,892,521 | $ 1,402,033 | $ 1,066,426 | TBD TBD
Third Party Cancellation Fees $ 2,430,000 | $ 2,430,000 | $ 2,370,000 | $ 1,560,000 | $ 970,000 | $ 720,000 | $ 420,000 | TBD TBD
Severance payments $ 4,475,000 | $ 4,475,000 | $ 3,925,000 | $ 3,400,000 | $ 3,300,000 | $ 3,200,000 | $ 3,200,000 | TBD TBD
Total $ 20,903,269 [$ 22,181,069 | $ 21,543,476 (% 17,299,383 [ $ 14,137,511 |$ 10,168,982 | $ 7,159,257 | $ $




Inflation Sensitivity

Option Years

Resource Description

Stub Period
7/12 - 8/12

Year 1
(FY13)

Year 2
(FY14)

Year 3
(FY15)

Year 4
(FY16)

Year 5
(FY17)

Year o
(FY18)

Year /
(FY19)

Year 8
(FY20)

CPU Hour n/a n/a 88% 88% 88% 88% 88% 88% 88%
STM Server Instances n/a n/a 88% 88% 88% 88% 88% 88% 88%
Print Images n/a n/a 88% 88% 88% 88% 88% 88% 88%
DIR Customer Support n/a n/a 88% 88% 88% 88% 88% 88% 88%
Chargeback Users n/a n/a 88% 88% 88% 88% 88% 88% 88%
Remedy Licenses n/a n/a 88% 88% 88% 88% 88% 88% 88%
SCP Service Level Measures n/a n/a 88% 88% 88% 88% 88% 88% 88%
Program Management n/a n/a 88% 88% 88% 88% 88% 88% 88%
Rate Card n/a n/a 88% 88% 88% 88% 88% 88% 88%




Service Provider Assumptions

Service Provider will provide all assumptions used in pricing these Services. Service Provider will annotate those assumptions which will impact
price.




Rate Card

®)

Hourly Monthly

Resource Type Rate Rate

Solution Architect Level 1 $ 141 [ $ 22,560
Solution Architect Level 2 $ 161 | $ 25,760
Technology Architect Level 1 $ 141 [ $ 22,560
Technology Architect Level 2 $ 161 [ $ 25,760
Network Specialist Level 1 $ 829 13,120
Network Specialist Level 2 $ 922 (% 14,720
Project Manager Level 1 $ 106 | $ 16,960
Project Manager Level 2 $ 127 [ $ 20,320
Systems Analsyst Level 1 $ 729 11,520
Systems Analsyst Level 2 $ 106 | $ 16,960
Business Analyst Level 1 $ 80 [ $ 12,800
Business Analyst Level 2 $ 922 (% 14,720

Used 160 hours per month for the Hourly to Monthly Rates

Rates include Travel Cost

Minimum Yrs Total
Resource Type Exp in Role | Experience I Role Description Qualifications
i. |relationship with other projects within the context of a given
program Strong consultative skills at a cross functional level
ii. [Understand latest architecture, technology, solutions, and Analysis level Modeling, activity diagrams, business use cases,
Solution Architect 1 3Yrs 5vrs industry trends _ ‘ ' business rules, and system level features
iii.|Serve as part of the team which is responsible for high level
architecture and design of project solution Broad based platform and technical exposure
iv.|Serve as the key client-facing technical resource and focus on  |[Good presentation & communication skills: Ability to translate and
systems rather than on specific technologies clearly formulate technical issues
i. |All selected responsibilities associated with Solution Architect -
Level | Strong project and team management skills
ii. [relationship with other projects within the context of a broader Analysis level Modeling, activity diagrams, business use cases,
program business rules, and system level features
Solution Architect 2 5Yrs 7Yrs iii. | Consult with business and technical leaders to identify and
scope the business opportunities, outline potential value and
ROI, and identify risks and constraints Broad based platform and technical exposure
iv.|Serve as the primary client-facing technical resource and focus [Good presentation & communication skills: Ability to translate and
on systems rather than on specific technologies clearly formulate technical issues
i. |Understand latest architecture, technology, solutions, and
industry trends Knowledge of technology infrastructure and server topology
ii. |Provide technical leadership and is responsible for the delivery
of the technical architectural design, strategies and plans on an |Knowledge of distributed, heterogeneous (Windows, Unix, etc)
Technology Architect 1 2Yrs 4Yrs ongoing basis scalable systems design

Manage configuration and layout of enterprise infrastructure

(security, content management, eCommerce, web, and application
servers)




Minimum Yrs Total
Resource Type Exp in Role | Experience I Role Description Qualifications
iv. Knowledge of high avaiIabmty/fault-tolerant systems design and
Perform necessary infrastructure maintenance transparent application fail-over
i. |All selected responsibilities associated with Technology Advanced knowledge of distributed, heterogeneous (Windows, Unix,
Architect - Level | etc) scalable systems design
ii. [Lead development of policies, standards, and guidelines that Advanced knowledge of internet, intranet, and extranet systems
direct the selection, development, implementation and use of design (security, content management, eCommerce, web, and
Infrastructure and Information Technology within the enterprise |application servers)
Technology Architect 2 4Yrs 6 Yrs iii.|Work with sta!(eholde_rs,_ bo_th leadership an_d st_iject matter
experts, to build a holistic view of the organization's strategy,
processes, information, and information technology assets and [Advanced knowledge of high availability/fault-tolerant systems
align the business goals with its IT strategy design and transparent application fail-over
iv.|Perform infrastructure capacity planning and ensure system Advanced knowledge of relational and spatial database design,
environments are adequately scalable for anticipated growth and |logical and physical system architecture, and object-oriented
availability analysis and design
i. |Setup, configure, and support internal and/or external networks |Certification preferred - Current CCENT & CCNA certifications
and maintain all systems, applications, security, and network preferred and working towards higher level certification such as
configurations CCNP, CCSP, CCVP, CCIE, etc
Network Specialist 1 2Yrs 3Yrs ii. [systems Proficiency in networking concepts
iii. | Perform network design upgrades and hardware reconfigurations|Experience working in medium to large network environments
iv.|Provide technical support to network Service Desk or customer |Proficiency in analytical, project planning, negotiating, interpersonal
operations, if requested and communication skills (verbal and written)
i. |relationship with other projects within the context of a given All selected responsibilities associated with Network Specialist -
program Level |
ii. |[Understand latest architecture, technology, solutions, and Provide expert level hands on network infrastructure support for the
industry trends enterprise-wide data communications network
Network Specialist 2 4Yrs 5Yrs iii. | Serve as part of the team which is responsible for high level
architecture and design of project solution Maintain continuous operations for 24 X 7 network
iv. Perform installation, configuration, maintenance and operation of
Serve as the key client-facing technical resource and focus on  [network equipment, cabling system, monitoring software and
systems rather than on specific technologies specialty appliances
i. |Prepare project definition, scope documents with guidance from |Proficiency in analytical, organizational, project management,
management interpersonal and communication skills (written and oral)
ii. [IManage all project work plans, update schedules and report
progress against plan Knowledge of industry standard PMO methodologies
Project Manger 1 2Yrs 3Yrs iii. |Prepare budget estimates with guidance from management and |Proficiency in using project management tools (e.g., Microsoft
track ongoing project expenses Project) and techniques to develop project plans
iv.|Prepare communications to senior management through Ability to perform detail-oriented business and technical analysis to
guidance from senior project manager or development discover, refine, and document the requirements for technically-
management oriented projects
i Advanced knowledge in the assigned business area discipline such
Perform all responsibilities of Project Manager - Level 1 as engineering or information technology
ii. |Brainstorm and define the structure for detailed project plans Project Management Professional (PMP) certification preferred
Project Manger 2 4Yrs 5Yrs iii.|Ensure on-time execution and delivery of large projects Advanced proficiency in automated project management tools such
according to project plan and budget as Microsoft Project
iv. management, interpersonal and communication skills (verbal and
Manage costs, budget, and schedule of assigned projects written)
i. |Support research, planning, and recommendation of software Advanced technical proficiency in using a wide range of software
and system choices to meet business needs applications and products
ii. [concerns and translate them into system development Strong analytical skills, excellent interpersonal and communication
Cuctarme Anahiet 1 1 v 2 vre requirements skills (written and oral)




Minimum Yrs Total
Resource Type Exp in Role | Experience I Role Description Qualifications
Ty eyt = s N iii.| Interact with software developers to keep track of system Demonstrated ability in IT analysis methodologies (i.e. process flow
development definition, data flow diagramming, etc.)
iv.|Participate in planning initiatives, feasibility studies, cost/benefit |Demonstrated ability to work effectively with all levels of staff,
analyses, new systems design, and implementation timelines customers and other IT personnel
i. |All selected responsibilities associated with Systems Analyst - |Advanced technical proficiency in using a wide range of software
Level | applications and products
ii. |Define internal customer needs and required functionality early [Advanced knowledge of internets, intranet, and extranet systems
in the system development cycle design, database design, and network architecture
Systems Analyst 2 3Yrs 5Yrs iii.|Prepare detailed systems specifications for translation into
structured applications with the necessary interfaces into other
systems or across platforms Certification in System and/or Data Management a plus
iv.|Design systems test requirements to ensure fail-safe integration
of the program into the production system Strong analytical and communication skills (written and oral)
i. |Analyze business processes and systems, identify inefficiencies
and/or required controls, document procedures, track key
performance indicators Basic knowledge of technologies relevant to the engagement
. ii. |Collaborate with internal and external customers to elicit their Advanced proficiency using various Microsoft Office and/or Lotus
Business Analyst 1 1Yrs 3Yrs ] .
business concerns and develop workable solutions desktop product
iii. | Participate in planning initiatives, feasibility studies, cost/benefit |Strong analytical skills, excellent communication skills (written and
analyses, and new systems design oral)
iv.]Work with QA team to prepare test scenarios and data Demonstrated ability in IT analysis methodologies
i. [Levell Advanced knowledge of technologies relevant to the engagement
ii. |Participate in the creation of a catalog of key performance
indicators and the documentation of their supporting business
Business Analyst 2 3Yrs 5vrs requirements, data models, calculation rules, and metadata Advanced knowledge of SDLC methodology and Modeling

iii. |Lead system feasibility studies, cost/benefit analyses, and new

systems design

Advanced proficiency in analytical, project planning, negotiating,
interpersonal, and communication skills (written and oral)

.|Gather and drive stakeholder requirements and product vision

through the planning, analysis, development, and testing phases

Ability to perform cost-benefit analysis, trending, forecasting, and
financial analysis
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