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Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
Updated Deal 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total
Base Charges $ 3,142,641 $ 18,777,669 $ 18,267,784 $ 17,026,998 $ 16,477,522 $ 15,820,264 $ 15,632,096 $ 105,144,974
Pass Through Charges $ - % 150,000 $ 150,000 $ 150,000 $ 150,000 $ 150,000 $ 150,000 $ 900,000
TnT Milestones $ 258,403 $ 1,743597 $ 2,250,637 $ 3,491,423 $ 4,040,448 $ 4,324,157 $ 4512313 $ 20,620,977
TOTAL $ 3,401,044 $ 20671266 $ 20,668,420 $ 20,668,420 $ 20,667,970 $ 20,294,421 $ 20,294,409 $ 126,665,951
Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
SOLD DEAL 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total
Base Charges $ 3,142,641 $ 18,777,669 $ 18,267,784 $ 17,026,998 $ 16,477,522 $ 15,820,264 $ 15,632,096 $ 105,144,974
Pass Through Charges $ - % 150,000 $ 150,000 $ 150,000 $ 150,000 $ 150,000 $ 150,000 $ 900,000
TnT Milestones $ 258,402 $ 1,743597 $ 2,250,637 $ 3,491,423 $ 4,040,448 $ 4,324,157 $ 4512314 $ 20,620,979
TOTAL $ 3,401,044 $ 20,671,267 $ 20,668,421 $ 20,668,421 $ 20,667,970 $ 20,294,421 $ 20,294,410 $ 126,665,953
Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
Variance 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total
Base Charges $ - 3 - 3 - 3 - % -3 -3 -3 -
Pass Through Charges $ -3 -3 - 3 - % -3 -3 -3 -
TnT Milestones $ 0 $ 0) $ (0) $ (0) $ (0) $ 0) $ (0) $ (2)
TOTAL $ 0 $ (0) $ (0) $ 0) $ (0) $ (0) $ (0) $ (2)




Detailed Base Charges (Annual Amounts in $)

Option Years

Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year /[ Year 8
Resource Description 7112 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total (FY19) (FY20) 8 Year Total
CPU Hour $ 176,833 |$ 1,055681 | $ 1,008,545 | $ 953,543 | $ 928,174 | $ 859,111 | $ 859,111 | $ 5,840,998 | $ 859,111 | $ 859,111 [ $ 7,559,220
STM Server Instances $ 1148113 |3$ 6,850,197 |$ 6682909 [$ 6,242,752 |$ 5882274 |$ 5613987 [$ 5425819 ($ 37,846,052 [$ 5425819 [$ 5425819 | $ 48,697,690
Print Images $ 176,833 |$ 1,055681 | $ 1,008,545 | $ 953,543 | $ 928,174 | $ 859,111 | $ 859,111 | $ 5,840,998 | $ 859,111 | $ 859,111 [ $ 7,559,220
DIR Customer Support $ 476,344 |$ 2823401 |$ 2,588,063 | $ 2,266,087 |$ 2,194,025 |$ 2,131,113 |$ 2,131,113 |$ 14,610,146 |$ 2,131,113 |$ 2,131,113 [ $ 18,872,372
Chargeback Users $ 168,784 |$ 1,067,312 |$ 1300941 [$ 1,103073 |$ 1,092931 |$ 1,060,297 [$ 1,060,297 [ $ 6,853,636 | $ 1,060,297 | $ 1,060,297 [ $ 8,974,231
Remedy Licenses $ 226342 [$ 1345057 [$ 1279410 |$ 1266489 ($ 1211,705($ 1,175525|$% 1,175525|$ 7,680,052 | $ 1,175525|$ 1,175525($ 10,031,102
SCP Service Level Measures $ 338861 ($ 2,001,192 ($ 1818310 |$ 1,692889 ($ 1695479 ($ 1587724 |$ 1587724 |$ 10,722,178 |$ 1587724 |$ 1,587,724 | $ 13,897,625
Program Management $ 430,530 | $ 2,579,147 |$ 2,581,062 |$ 2548622 |$ 2544761 |$ 253339 |$ 2533396 |$ 15,750915|$ 2,533,396 | $ 2,533,396 [ $ 20,817,706
|[TOTAL MSI SERVICES $ 3,142,641 | $ 18,777,669 | $ 18,267,784 [ $ 17,026,998 | $ 16,477,522 | $ 15,820,264 | $ 15,632,096 | $ 105,144,974 | $ 15,632,096 | $ 15,632,096 | $ 136,409,166




Monthly Unit Rates (ARCs/RRCs) ($)

Option Years

Resource Description

Metric

Banding
Range

Stub Period

7/12 - 8/12

Year 1
(FY13)

Year 2
(FY14)

Year 3
(FY15)

Year 4
(FY16)

Year 5
(FY17)

Year 6
(FY18)

Year
(FY19)

Year 8
(FY20)

CPU Hour CPU Hour 40% $ 747 1% 737 (% 735 | % 734 $ 7321 % 731 ($ 731 | % 731 ($ 7.31
STM Server Instances Instances 40% $ 5397 | $ 5235 | % 5181 | $ 50.19 | $ 48,57 [ $ 4791 [ $ 4754 [ $ 4754 | $ 47.54
Print Images Images 40% $ 0.00 | $ 0.00 [ $ 0.00 | $ 0.00 [ $ 0.00 | $ 0.00 [ $ 0.00 | $ 0.00 [ $ 0.00
DIR Customer Support Customers $ 4,720.00 | $ 4,720.00 | $ 4,625.00 | $ 4,625.00 | $ 4,600.00 | $ 4,600.00 | $ 4,600.00 | $ 4,600.00 | $ 4,600.00
Chargeback Users Users 40% $ 60.00 | $ 60.00 | $ 60.00 | $ 60.00 | $ 60.00 | $ 60.00 | $ 60.00 | $ 60.00 | $ 60.00




Pass-Through Expenses ($)

Option Years

Security Assessment

Stub Period
7/12 - 8/12

Year 1
(FY13)

Year 2
(FY14)

Year 3
(FY15)

Year 4
(FY16)

Year 5
(FY17)

Year 6
(FY18)

6 Year Total

Year /
(FY19)

Year 8
(FY20)

8 Year Total

1,200,000

Other (insert description)

Other (insert description)

Other (insert description)

Other (insert description)

Other (insert description)

Other (insert description)

Other (insert description)

Other (insert description)

Total

R KA Rl Rz Rz Rzl Rocy Rozh RozR o2

$
$
$
$
$ -
$
$
$
$
$

150,000

$
$
$
$
$
$
$
$
$
$

1,200,000




Transition and Transformation Charges

%)
Transition Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
1/12 - 6/12 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) Total

MSI
Labor 6,482,530 886,311 5,080,280 969,000 270,549 183,549 - -1$ 13,872,219
Hardware = 2,296 129,444 = = = = -1$ 131,740
Software 148,889 64,430 15,656 = = = = -1$ 228,975
Software (Upgrade to n-1) - - - - - - - -8 -
Travel 675,769 4,000 4,000 = = = = -1$ 683,769
Hires/M&Ls 1,018,400 = = = = = = -[$ 1,018,400
Consulting 834,291 - - - - - - -8 834,291
Communications 96,526 = = = = = = -1$ 96,526
Wall-to-Wall - - - - = = = -1$ -
Other (Specify) 133,400 = = - - - - -1 $ 133,400
Total $ 9389805|% 957,037 |$ 5229380 | $ 969,000 | $ 270,549 | $ 183,549 | $ -1$ -[$ 16,999,320

Category Definition

Labor Labor costs of transition team not captured in categories below

Hardware Bubble hardware including shipping

Software Includes Access Fees for system software and data movement software

Software (Upgrade to n-1) Cost to upgrade all software to a currency of at least "n-1"

Travel Transition and Transformation team travel expenses

Hires/M&Ls Hiring expenses and Moving and Living for transitioned employees.

Consulting Consolidation studies, Third party consultants (e.g., EMC Consultants), and transition planning

Communications Transition bandwidth for data movement and cost to set-up communications

Wall-to-Wall One-time wall-to-wall inventory of all in-scope equipment



Transition and Transformation Charges

Milestones and Payment Schedule

®)
Scenario 1: One-Time Charges - Paid at Completion
Due Date @ i
Reference Completion (Comm +/- Transition Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
Critical Milestone Document Criteria Ref Months) 1/12 - 6/12 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18)
MSI
Transition Milestones
DCS Integrated Transition Plans - Phase | Final Attachment 19-A  |PMO-0063-05 -4 $ 38,405 [ $ -1 $ -8 -1$ -1$ = = o
Service Management Processes & Tools Cutover Attachment 19-A SMT-0929-30 0 $ 38,408
SMM Phase Il Attachment 19-A ENG-0133-11 0 $ 3,821,548
SMM Phase Il Attachment 19-A ENG-0170-12 6 $ 995,221
SLA Reporting User Acceptance Testing Attachment 19-A SPR-0987-34 -1 $ 214,320
Operational Reporting User Acceptance Testing Attachment 19-A SPR-1015-36 0 $ 117,876
Service Catalogue Load & Validate Base Data Attachment 19-A CAT-1037-39 0 $ 995,221
activation, notification and declaration processes & @
procedures Attachment 19-A SCO0-1187-50 $ 126,953
DR Plan Updates due to Transition Changes Attachment 19-A SCO0-1193-51 6 $ 338,542
DR Gap Analysis & Proposal for Remediation Attachment 19-A SCO0-1197-52 6 $ 253,906
Chargeback Deployment Attachment 19-A  |CHB-1422-63 1 $ 682,863 [$ 113,810
Service Desk Cutover & Early Life Support Attachment 19-A SDK-1483-66 0 $ 528,622
PMO - Request & Project Management Processes Attachment 19-A OPM-1520-68 0 $ 470,186
Portal Final Service Catalogue Data Load & Signoff Attachment 19-A POR-1630-74 0 $ 318,492
Training Complete Attachment 19-A TRN-1747-85 2 $ 1,444,462 [ $ 481,486
Transformation Milestones - Stabilization
Complete the Backup and Recovery Remediation Attachment 20A STA-087-014 3 $ 755,317
Service Request Backlog Eliminated Attachment 20A REQ-112-018 12 $ 243,425
Solution and Project Backlog Eliminated Attachment 20A RFS-138-022 12 $ 278,649
Problem Backlog Stabilization -Implementation Attachment 20A PRB-158-028 12 $ 234,788
Availability Management Transformation Completed Attachment 20A AVL-191-030 2.25 $ 261,257
Capacity Management Transformation Completed Attachment 20A CAP-205-033 5 $ -|$ 287,610
Conduct Chargeback Stabilization Activities Attachment 20A CHG-165-034 12 $ 649,999
Transformation Milestones - Other
Server Consolidation Completion - 2012 Bundle 1 Attachment 20A CON-255-039 $ -1 $ -1 $ -1 $ -1 $ - $ - - -
Server Consolidation Completion - 2013 Bundle 2 Attachment 20A CON-258-041 9 $ 254,451
Server Consolidation Completion - 2013 Bundle 3 Attachment 20A CON-261-043 12 $ 190,838
Server Consolidation Completion - 2013 Bundle 4 Attachment 20A CON-264-045 15 $ 167,583 % 23,255
Server Consolidation Completion - 2013 Bundle 5 Attachment 20A CON-267-047 18 $ 190,838
Server Consolidation Completion - 2014 Bundle 6 Attachment 20A CON-270-049 21 $ 190,838
Server Consolidation Completion - 2014 Bundle 7 Attachment 20A CON-273-051 24 $ 190,838
Server Consolidation Completion - 2014 Bundle 8 Attachment 20A CON-276-053 27 $ 190,838
Server Consolidation Completion -2014 Bundle 9 Attachment 20A CON-279-055 30 $ 182,392 | $ 8,808
Server Consolidation Completion -2015 Bundle 10 Attachment 20A CON-282-057 33 $ 63,613
Server Consolidation Completion - 2015 Bundle 11 Attachment 20A CON-285-059 36 $ 63,613
Server Consolidation Completion - 2015 Bundle 12 Attachment 20A CON-288-061 39 $ 63,613
Server Consolidation Completion - 2015 Bundle 13 Attachment 20A CON-291-063 42 $ 63,613
Server Consolidation Completion - 2016 Bundle 14 Attachment 20A CON-294-065 45 $ 63,613
Server Consolidation Completion - 2016 Bundle 15 Attachment 20A CON-297-067 48 $ 56,323




Server Build Process Improvements Complete Attachment 20A STA-300-069 1 $ 127,226

Complete the Triage Refresh Attachment 20A STA-303-072 1 $ 70,903 | $ -
Update Runbooks Complete Attachment 20A STA-305-074 12 $ 127226 [ $ =

Email Software Currency Attachment 20A STA-307-076 3 $ 127,226

Remediate Servers without Monitoring Attachment 20A STA-309-078 12 $ 127,226

Remediate Threshold gap Attachment 20A STA-311-080 4 $ 127,226

Complete the Consolidated Data Center DCS Network

Improvements Attachment 20A NET-223-085 6 $ 127,226 [ $ -1 $ -

Legacy SDC Inventory, Documentation and Migration Attachment 20A NET-226-087 6 $ 127,226 [ $ -1 $ -

Winters LAN Inventory, Documentation and Refresh Attachment 20A NET-230-091 10 $ 254451 ($ -1 $ -1$ =
Complete Winters Network Monitoring Charter and Plan Attachment 20A NET-232-093 $ -1 $ -1 $ -
Annual Security Plan 2012 Attachment 20-A RSP-346-124a 3 $ 126,953

Total $ 9,389,804 | $ 957,037 [ $ 5,229,380 | $ 969,000 | $ 270,549 | $ 183,549




Transition and Transformation Charges
Milestones and Payment Schedule
9
Scenario 2: One-Time Charges - Paid over Term
Metric for Due Date Milestone
Variable Reference Completion (Comm +/- | Charge Not Wl Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
Critical Milestone Adjustment Variable Rate Document Criteria Ref Months) Discounted 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total
MSI
Transition Milestones
DCS Integrated Transition Plans - Phase | Final NA NA Attachment 19-A PMO-0063-05 -4 $ 1220 | $ 7,320 | $ 7,320 | $ 7,320 | $ 7,320 | $ 7,320 | $ 7,308 | $ 45,128 | $
Service Management Processes & Tools Cutover NA NA Attachment 19-A SMT-0929-30 0 $ 1,220 | $ 7,318 | $ 7,318 | $ 7,318 | $ 7,318 | $ 7318 | $ 7318 | $ 45128 | $
SMM Phase I NA NA Attachment 19-A ENG-0133-11 0 $ 163825 |$ 193,603 | $ 161,087 | $ 901,373 [$ 1,026,124 [$ 1,020,718 | $ 1,023,854 | $ 4,490,584 | $
SMM Phase llI NA NA Attachment 19-A ENG-0170-12 6 $ -1 $ 221,248 | $ 189,641 | $ 189,641 | $ 189,641 | $ 189,641 | $ 189,641 | $ 1,169,454 | $
SLA Reporting User Acceptance Testing NA NA Attachment 19-A SPR-0987-34 -1 $ 6,807 | $ 40,839 | $ 40,839 [ $ 40,839 [ $ 40,839 | $ 40,839 | $ 40,839 | $ 251,841 | $
Operational Reporting User Acceptance Testing NA NA Attachment 19-A SPR-1015-36 0 $ 3,744 | $ 22,462 | $ 22,462 | $ 22,462 | $ 22,462 | $ 22,462 | $ 22,462 | $ 138,513 | $
Service Catalogue Load & Validate Base Data NA NA Attachment 19-A CAT-1037-39 0 $ 31,607 [$ 189,641 |$ 189,641 ($ 189,641 | $ 189,641 | $ 189,641 |$ 189,641 |3 1,169,454 | $
Update Disaster Recovery Plans - Contact information
and activation, notification and declaration processes & 0
procedures NA NA Attachment 19-A SCO-1187-50 $ 4,032 | $ 24,191 | $ 24,191 | $ 24,191 | $ 24,191 | $ 24,191 | $ 24,191 | $ 149,179 | $
DR Plan Updates due to Transition Changes NA NA Attachment 19-A SCO-1193-51 6 $ -1 $ 46,801 | $ 70,202 | $ 70,202 | $ 70,202 | $ 70,202 | $ 70,202 | $ 397,810 | $
DR Gap Analysis & Proposal for Remediation NA NA Attachment 19-A SC0-1197-52 6 $ -1$ 35101 | $ 52,651 | $ 52,651 | $ 52,651 | $ 52,651 | $ 52,651 | $ 298,358 | $
$ -18$ -1$ -1$ -1$ -1$ -1$ -1$ -1s
Chargeback Deployment NA NA Attachment 19-A CHB-1422-63 1 $ 12,824 | $ 153,887 | $ 153,887 | $ 153,887 | $ 153,887 | $ 153,887 | $ 153,887 | $ 936,147 | $
Service Desk Cutover & Early Life Support NA NA Attachment 19-A SDK-1483-66 0 $ 16,788 | $ 100,730 | $ 100,730 | $ 100,730 | $ 100,730 | $ 100,730 | $ 100,730 | $ 621,169 | $
PMO - Request & Project Management Processes NA NA Attachment 19-A OPM-1520-68 0 $ 14932 | $ 89,595 | $ 89,595 | $ 89,595 | $ 89,595 | $ 89,595 | $ 89,595 | $ 552,502 | $
Portal Final Service Catalogue Data Load & Signoff NA NA Attachment 19-A POR-1630-74 0 $ 1,404 | $ 47,552 | $ 67,115 [ $ 67,115 [ $ 67,115 | $ 67,115 | $ 67,115 | $ 384,529 | $
Training Complete NA NA Attachment 19-A TRN-1747-85 2 $ -1$ 377,187 [ $ 377,187 | $ 377,187 |$ 377,187 [ $ 377,187 [ $ 377,187 [ $ 2,263,124 | $
$ -18$ -18$ -1$ -1$ -18$ -18$ -18$ -1s

Transformation Milestones - Stabilization
Complete the Backup and Recovery Remediation NA NA Attachment 20A STA-087-014 3 $ -1 $ 16,836 | $ 202,027 [ $ 202,027 | $ 202,027 | $ 202,027 | $ 202,027 | $ 1,026,972 | $
Service Request Backlog Eliminated NA NA Attachment 20A REQ-112-018 12 $ -1 $ 11,567 | $ 69,402 | $ 69,402 | $ 69,402 | $ 69,402 | $ 69,402 | $ 358,576 | $
Solution and Project Backlog Eliminated NA NA Attachment 20A RFS-138-022 12 $ -1 $ 11,567 | $ 69,402 | $ 69,402 | $ 69,402 | $ 69,402 | $ 69,402 | $ 358,576 | $
Problem Backlog Stabilization -Implementation NA NA Attachment 20A PRB-158-028 12 $ -1 $ 8,892 | $ 53,350 | $ 53,350 | $ 53,350 | $ 53,350 | $ 53,350 | $ 275644 | $
Availability Management Transformation Completed NA NA Attachment 20A AVL-191-030 2.25 $ -1$ 43,662 | $ 58,215 | $ 58,215 | $ 58,215 | $ 58,215 | $ 58,215 | $ 334,739 $
Capacity Management Transformation Completed NA NA Attachment 20A CAP-205-033 5 $ -1 $ 43,662 | $ 58,215 | $ 58,215 | $ 58,215 [ $ 58,215 | $ 58,215 | $ 334,739 | $
Conduct Chargeback Stabilization Activities NA NA Attachment 20A CHG-165-034 12 $ -1$ 26,824 |$ 160944 [ $ 160,944 | $ 160944 | $ 160,944 | $ 160,944 | $ 831,546 | $
Server Consolidation Completion - 2012 Bundle 1 NA NA Attachment 20A CON-255-039 @ $ -1 $ -1 $ -1 $ -1 $ -1 $ -1 $ -1 $ -13
Server Consolidation Completion - 2013 Bundle 2 NA NA Attachment 20A CON-258-041 9 -1 $ -1 $ - 42,000 73,533 | $ 96,230 | $ 111,283 | $ 323,047 1 $
Server Consolidation Completion - 2013 Bundle 3 NA NA Attachment 20A CON-261-043 12 $ -1$ -1$ -1 $ 31,500 | $ 55,150 | $ 72,173 | $ 83,463 | $ 242,285 | $
Server Consolidation Completion - 2013 Bundle 4 NA NA Attachment 20A CON-264-045 - $ -1$ -1$ -1 $ 31,500 | $ 55,150 | $ 72,173 | $ 83,463 | $ 242,285 | $

18
Server Consolidation Completion - 2013 Bundle 5 NA NA Attachment 20A CON-267-047 $ -1$ -1$ -3 31,500 | $ 55,150 | $ 72,173 | $ 83,463 | $ 242,285 | $
Server Consolidation Completion - 2014 Bundle 6 NA NA Attachment 20A CON-270-049 2l $ -1$ -1$ -3 31,500 | $ 55,150 | $ 72,173 | $ 83,463 | $ 242,285 | $

24
Server Consolidation Completion - 2014 Bundle 7 NA NA Attachment 20A CON-273-051 $ -1$ -1$ -1 $ 31,500 | $ 55,150 | $ 72,173 | $ 83,463 | $ 242,285 | $
Server Consolidation Completion - 2014 Bundle 8 NA NA Attachment 20A CON-276-053 2 $ -1$ -1$ -1 $ 31,500 | $ 55,150 | $ 72,173 | $ 83,463 | $ 242,285 | $
Server Consolidation Completion -2014 Bundle 9 NA NA Attachment 20A CON-279-055 < $ -1$ -1$ -3 31,500 | $ 55,150 | $ 72,173 | $ 83,463 | $ 242,285 | $
Server Consolidation Completion -2015 Bundle 10 NA NA Attachment 20A CON-282-057 & $ -1$ -1$ -1 $ 10,500 | $ 18,383 | $ 24,058 | $ 27,821 | $ 80,762 | $
Server Consolidation Completion - 2015 Bundle 11 NA NA Attachment 20A CON-285-059 & $ -1$ -18$ -1 $ 10,500 | $ 18,383 | $ 24,058 | $ 27,821 | $ 80,762 | $




Transition and Transformation Charges
Milestones and Payment Schedule

¥
Scenario 2: One-Time Charges - Paid over Term
Metric for Due Date Milestone
Variable Reference Completion (Comm +/- | Charge Not Wl Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6
Critical Milestone Adjustment Variable Rate Document Criteria Ref Months) Discounted 7/12 - 8/12 (FY13) (FY14) (FY15) (FY16) (FY17) (FY18) 6 Year Total

Server Consolidation Completion - 2015 Bundle 12 NA NA Attachment 20A CON-288-061 ® $ -1$ -1$ -3 10,500 | $ 18,383 | $ 24,058 | $ 27,821 | $ 80,762 | $
Server Consolidation Completion - 2015 Bundle 13 NA NA Attachment 20A CON-291-063 42 $ -1$ -1$ -3 5250 | $ 23,633 | $ 24,058 | $ 27,821 | $ 80,762 | $
Server Consolidation Completion - 2016 Bundle 14 NA NA Attachment 20A CON-294-065 4 $ -1$ -1$ -3 -3 28,883 | $ 24,058 | $ 27,821 | $ 80,762 | $
Server Consolidation Completion - 2016 Bundle 15 NA NA Attachment 20A CON-297-067 48 $ -1$ -1$ -1$ -1$ 5177 $ 31,062 [ $ 31,062 [ $ 67,302 | $
Server Build Process Improvements Complete NA NA Attachment 20A STA-300-069 1 $ -1 $ -1$ -3 21,000 | $ 36,767 | $ 48,115 | $ 55,642 | $ 161,523 | $
Complete the Triage Refresh NA NA Attachment 20A STA-303-072 1 $ -1$ -1$ -3 12,250 | $ 21,447 | $ 28,067 | $ 32,458 | $ 94,222 | $
Update Runbooks Complete NA NA Attachment 20A STA-305-074 12 $ -1$ -1$ -3 21,000 | $ 36,767 | $ 48,115 | $ 55,642 | $ 161,523 | $
Email Software Currency NA NA Attachment 20A STA-307-076 3 $ -1$ -1$ -3 21,000 | $ 36,767 | $ 48,115 | $ 55,642 | $ 161,523 | $
Remediate Servers without Monitoring NA NA Attachment 20A STA-309-078 12 $ -1$ -1$ -3 21,000 | $ 36,767 | $ 48,115 | $ 55,642 | $ 161,523 | $
Remediate Threshold gap NA NA Attachment 20A STA-311-080 4 $ -1$ -1$ -3 21,000 | $ 36,767 | $ 48,115 | $ 55,642 | $ 161,523 | $
Complete the Consolidated Data Center DCS Network

Improvements NA NA Attachment 20A NET-223-085 6 $ -1$ -1$ -3 21,000 | $ 36,767 | $ 48,115 | $ 55,642 | $ 161,523 | $
Legacy SDC Inventory, Documentation and Migration NA NA Attachment 20A NET-226-087 6 $ -1$ -1$ -1 $ 21,000 | $ 36,767 | $ 48,115 | $ 55,642 | $ 161,523 | $
Winters LAN Inventory, Documentation and Refresh NA NA Attachment 20A NET-230-091 10 $ -1$ -1$ -3 42,000 [ $ 73,533 | $ 96230 [$ 111283 |$ 323,047 1%
Complete Winters Network Monitoring Charter and Plan NA NA Attachment 20A NET-232-093 5 $ -1 $ -1 $ -1 $ -1 $ -1 $ -1 $ -1 $ -1$
Annual Security Plan 2012 NA NA Attachment 20-A RSP-346-124a 8 $ -1$ 23112 | $ 25213 | $ 25213 | $ 25213 | $ 25213 | $ 25213 | $ 149,179 | $
Total $ 258403 |$ 1,743,597 | $ 2,250,637 | $ 3,491,423 | $ 4,040448 | $ 4,324,157 [$ 4512313 | $ 20,620,977




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17

$ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610
$ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610
$ $ $ $ $ $ $ 81913 | $ 81913 | $ 16,134 | $ 16,134 | $ 16,134 | $ 16,134 | $ 16,134 | $ 16,134 | $ 16,134 | $ 16,134 | $ 16,134
$ $ $ $ $ $ $ -1$ -1$ -1$ -1$ -13 -3 27,656 | $ 27,656 | $ 27,656 | $ 27,656 | $ 27,656
$ 3,403 | $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403
$ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1,872
$ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803
$ $ $ $ $ $ $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016
$ $ $ $ $ $ $ -1$ -1$ -1$ -1$ -13 -13 5850 | $ 5850 | $ 5,850 | $ 5850 | $ 5,850
$ $ $ $ $ $ $ -8 -1$ -1$ -1$ -1$ -1$ 4,388 | $ 4,388 | $ 4,388 | $ 4,388 | $ 4,388
$ $ $ $ $ $ $ -1 -3 -3 -1 -3 -3 -3 -3 -3 -3 -
$ -1$ 12,824 | $ 12,824 [ $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824
$ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 8,394
$ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466
$ 702 | $ 702 | $ 702 | $ 702 | $ 702 | $ 702 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5,593
$ -3 -3 31,432 ( $ 31432 | $ 31432 | $ 31432 | $ 31432 | $ 31432 | $ 31432 | $ 31432 | $ 31,432
$ -8 -8 -8 -1$ -1$ -
$ 4,851 | $ 4852 | $ 4,851 | $ 4,851 | $ 4851 | $ 4,851
$ -1$ -1$ -3 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4,851




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17
N N N N N - N N N 13 N
N N N N N N s N
N N N s N
$ N
- - - 2,101 2,101 2,101 2,101 2,101 2,101 2,101 | $ 2,101
122,789 135,613 101,267 103,368 103,368 113,070 155,856 155,855 155,855 155,855 | $ 155,855




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
18 19 20 21 22 23 24 25 26 27 28 29 30 31 32 33 34

$ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610
$ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610
$ 16,134 | $ 16,134 | $ 16,134 | $ 13,424 | $ 13,424 | $ 13,424 | $ 13424 | $ 13,424 | $ 13424 | $ 13424 | $ 13424 | $ 13,424 | $ 13,424 | $ 13,424 | $ 13,424 | $ 75,114 | $ 75,114
$ 27,656 | $ 27,656 | $ 27,656 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803
$ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403
$ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1,872
$ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803
$ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 [ $ 2,016 [ $ 2,016 [ $ 2,016 [ $ 2,016 [ $ 2,016
$ 5850 | $ 5,850 | $ 5850 | $ 5850 | $ 5850 | $ 5850 | $ 5850 | $ 5,850 | $ 5850 | $ 5850 | $ 5850 | $ 5850 | $ 5850 | $ 5,850 | $ 5,850 | $ 5850 | $ 5,850
$ 4,388 | $ 4,388 | $ 4,388 | $ 4,388 | $ 4,388 | $ 4,388 | $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388
$ BE s s BE BE BE s s BE s BE s BE BE s BB -
$ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824
$ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 839 | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 8,394
$ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466
$ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5,593
$ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31432 | $ 31432 | $ 31,432 | $ 31432 | $ 31432 | $ 31432 | $ 31,432
$ -3 -3 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836
$ -8 5783 |$ 5783 | $ 5783 |$ 5783 | % 5783 |$ 5783 |$ 5783 |$ 5783 |$ 5783 | % 5783 |$ 5783 |$ 5783 |$ 5783 | % 5783 | % 5783 | % 5,783
$ -8 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 [$ 5783 [$ 5783 |$ 5783 | $ 5783 |$ 5,783
$ -1 $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446
$ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4,851
$ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4,851
$ 13,412 | $ 13,412 | $ 13,412 | $ 13,412 | $ 13,412 | $ 13,412 | $ 13,412 | $ 13,412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13,412

$ -1 -

$ 3,500 [ $ 3,500

$ 2,625 |$ 2,625

$ 2,625 | $ 2,625

$ 2625 [ $ 2,625

$ 2,625 | $ 2,625

$ 2,625 | $ 2,625

$ 2,625 | $ 2,625

$ 2,625 | $ 2,625

$ 875 | $ 875

$ -1$ -




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month

18 19 20 21 22 23 24 25 26 27 28 29 30 31 32 33 34
$ -3 -
$ -1$ -
$ -3 -3 -
$ -1$ -
$ -3 -3 -3 -3 -3 -3 -3 -3 -3 -3 -3 -3 -3 -1 $ -1 $ 1750 | $ 1,750
$ 1021 | $ 1,021
$ 1,750 | $ 1,750
$ 1,750 | $ 1,750
$ 1,750 | $ 1,750
$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ 1,750 | $ 1,750
$ 1750 | $ 1,750
$ -1 -13$ -1 -1 -13$ -1 -13$ -1 -1 -1 -1 -1 -1$ -1$ -1$ 1,750 | $ 1,750
$ -3 -1 -3 -3 -3 -3 -1$ -1$ -8 -1$ -1$ -1$ -1$ - $ 3,500 [ $ 3,500
$ -1$ -
$ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101
$ 155,855 | $ 185,280 | $ 202,115 | $ 187,553 | $ 187,553 | $ 187,553 | $ 187,553 | $ 187,553 | $ 187,553 | $ 187,553 | $ 187,553 | $ 187,553 | $ 187,553 | $ 187,553 | $ 187,553 | $ 288,764 | $ 288,764




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
35 36 37 38 39 40 41 42 43 44 45 46 47 48 49 50 51
$ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610
$ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610
$ 75114 [ $ 75114 [ $ 75114 [ $ 75114 [ $ 75114 [ $ 75114 [ $ 75114 [ $ 75114 [ $ 75114 [ $ 75,114 | $ 85,510 | $ 85,510 | $ 85,510 | $ 85,510 | $ 85,510 | $ 85,510 | $ 85,510
$ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803
$ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403
$ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1,872
$ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803
$ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 [ $ 2,016 [ $ 2,016 [ $ 2,016 [ $ 2,016 [ $ 2,016 [ $ 2,016
$ 5850 | $ 5,850 | $ 5850 | $ 5850 | $ 5850 | $ 5850 | $ 5850 | $ 5,850 | $ 5850 | $ 5850 | $ 5850 | $ 5850 | $ 5850 | $ 5,850 | $ 5,850 | $ 5850 | $ 5,850
$ 4,388 | $ 4,388 | $ 4,388 | $ 4,388 | $ 4,388 | $ 4,388 | $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388
$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -
$ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824
$ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 839 | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 8,394
$ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466
$ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5,593
$ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31432 | $ 31432 | $ 31,432 | $ 31432 | $ 31432 | $ 31432 | $ 31,432
$ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836
$ 5783 |$ 5783 |$ 5783 |$ 5783 |$ 5783 |$ 5783 |$ 5783 |$ 5783 |$ 5783 |$ 5783 | % 5783 |$ 5783 |$ 5783 |$ 5783 | % 5783 | % 5783 | % 5,783
$ 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 [$ 5783 [$ 5783 [$ 5783 |$ 5783 | $ 5783 | $ 5,783
$ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446
$ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4,851
$ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4,851
$ 13,412 | $ 13,412 | $ 13,412 | $ 13,412 | $ 13,412 | $ 13,412 | $ 13,412 | $ 13,412 | $ 13,412 | $ 13,412 [ $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13412 | $ 13,412
$ -|s -|s -|s -|s -1s -1s -|s -|s s s s s s s s s -
$ 3,500 | $ 3,500 | $ 3,500 | $ 3,500 | $ 3,500 | $ 3,500 | $ 3,500 | $ 3,500 | $ 3,500 | $ 3,500 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128
$ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,596
$ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 459 [ $ 4,59 [ $ 4,596
$ 2625 [ $ 2625 [ $ 2625 [ $ 2625 [ $ 2625 [ $ 2625 [ $ 2625 [ $ 2625 [ $ 2625 [ $ 2625 [ $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,596
$ 2625 [ $ 2625 [ $ 2625 [ $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,596
$ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,596
$ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 2,625 | $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,596
$ 2,625 | % 2,625 | % 2625 [ $ 2625 [ $ 2625 [ $ 2625 [ $ 2625 [ $ 2625 [ $ 2625 [ $ 2625 [ $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,596
$ 875 (% 875 ($ 875 [ $ 875 [ $ 875 (% 875 ($ 875 (% 875 ($ 875 (% 875 (% 1532 |$ 1532 | $ 1532 | $ 1532 | $ 1532 |$ 1532 | $ 1,532
$ -1 $ 1750 | $ 1750 | $ 1750 | $ 875 ($ 875 ($ 875 ($ 875 ($ 875 ($ 875 [$ 1532 (% 1532 $ 1532 (% 1532 $ 1532 (% 1532 $ 1,532




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
35 36 37 38 39 40 41 42 43 44 45 46 47 48 49 50 51
$ -3 -3 -3 -1 $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1532 $ 1532 $ 1532 $ 1532 | $ 1532 $ 1532 | $ 1,532
$ -1$ -1$ -1$ -1$ -1$ -1$ -3 1,750 | $ 1,750 | $ 1,750 | $ 2,407 | $ 2,407 | $ 2,407 | $ 2,407 | $ 2,407 | $ 2,407 | $ 1,532
$ -1 $ -1 $ -1 $ -1 $ -1 $ -8 -8 -8 -8 -1$ 2,407 | $ 2,407 | $ 2,407 | $ 2,407 | $ 2,407 | $ 2,407 | $ 2,407
$ -1 -1 -1 -1 -1 -1 -1 -1 -1 -1 -3 -3 -1 -1 -1 -1 -
$ 1,750 [ $ 1,750 [ $ 1,750 [ $ 1,750 [ $ 1,750 [ $ 1,750 [ $ 1,750 [ $ 1,750 [ $ 1,750 [ $ 1,750 [ $ 3,064 [ $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064
$ 1021 | $ 1021 | $ 1021 | $ 1021 | $ 1021 | $ 1021 | $ 1021 | $ 1021 | $ 1021 | $ 1021 | $ 1787 | $ 1,787 | $ 1,787 | $ 1,787 | $ 1787 | $ 1,787 | $ 1,787
$ 1750 | $ 1750 | $ 1,750 | $ 1750 | $ 1,750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064
$ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064
$ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 [ $ 1,750 [ $ 1,750 [ $ 1,750 [ $ 1,750 [ $ 3,064 [ $ 3,064 [ $ 3,064 [ $ 3,064 [ $ 3,064 [ $ 3,064 [ $ 3,064
$ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1750 | $ 1,750 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064
$ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 1750 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064
$ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 1,750 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064
$ 3,500 | $ 3,500 | $ 3,500 | $ 3,500 [ $ 3,500 [ $ 3,500 [ $ 3,500 [ $ 3,500 [ $ 3,500 [ $ 3,500 [ $ 6,128 [ $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128
$ -1 -1 -1 -3 -1 -1 -3 -1 -3 -3 -3 -1 -3 -3 -3 -3 -
$ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101
$ 288,764 | $ 290,514 | $ 290,514 | $ 290,514 | $ 291,389 | $ 291,389 | $ 291,389 | $ 293,139 | $ 293,139 | $ 293,139 | $ 336,710 | $ 336,710 | $ 336,710 | $ 336,710 | $ 336,710 | $ 336,710 | $ 335,835




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
52 53 54 55 56 57 58 59 60 61 62 63 64 65 66 67 68
$ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610
$ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 [ $ 610 [ $ 610 [ $ 610 [ $ 610
$ 85,510 | $ 85,510 | $ 85,510 | $ 85,510 | $ 85,510 | $ 85,060 | $ 85,060 | $ 85,060 | $ 85,060 | $ 85,060 | $ 85,060 | $ 85,060 | $ 85,060 | $ 85,060 | $ 85,060 | $ 85,060 | $ 85,060
$ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803
$ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 [ $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403
$ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1,872
$ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803
$ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 [ $ 2,016 [ $ 2,016 [ $ 2,016 [ $ 2,016 [ $ 2,016 [ $ 2,016
$ 5850 | $ 5,850 | $ 5850 | $ 5850 | $ 5850 | $ 5850 | $ 5850 | $ 5,850 | $ 5850 | $ 5850 | $ 5850 | $ 5850 | $ 5850 | $ 5,850 | $ 5,850 | $ 5850 | $ 5,850
$ 4,388 | $ 4,388 | $ 4,388 | $ 4,388 | $ 4,388 | $ 4,388 | $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388
$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -
$ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824
$ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 839 | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 8,394
$ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466
$ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5,593
$ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31432 | $ 31432 | $ 31,432 | $ 31432 | $ 31432 | $ 31432 | $ 31,432
$ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836
$ 5783 |$ 5783 |$ 5783 |$ 5783 |$ 5783 |$ 5783 |$ 5783 |$ 5783 |$ 5783 |$ 5783 | % 5783 |$ 5783 |$ 5783 |$ 5783 | % 5783 | % 5783 | % 5,783
$ 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 [$ 5783 [$ 5783 [$ 5783 |$ 5783 | $ 5783 | $ 5,783
$ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446
$ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4,851
$ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4,851
$ 13,412 [ $ 13,412 [ $ 13,412 [ $ 13412 | $ 13412 | $ 13412 [ $ 13412 | $ 13412 | $ 13,412 | $ 13412 [ $ 13412 [ $ 13412 [ $ 13,412 | $ 13,412 | $ 13,412 | $ 13,412 | $ 13,412
$ -3 -3 -3 -3 -3 -3 -3 -3 -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -
$ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 8,019 | $ 8,019 | $ 8,019 | $ 8,019 | $ 8,019 | $ 8,019 | $ 8,019 | $ 8,019 | $ 8,019 | $ 8019 | $ 8019 | $ 8,019
$ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 | $ 6,014 [ $ 6,014 [ $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 4,59 | $ 4,59 | $ 4,59 | $ 4,59 [ $ 4,59 [ $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 4,59 [ $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 4,59 [ $ 4,59 [ $ 4,59 | $ 4,59 | $ 4,59 | $ 6,014 [ $ 6,014 [ $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014 | $ 6,014
$ 1532 |$ 1532 | $ 1532 | $ 1532 | $ 1532 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005
$ 1532 $ 1532 $ 1532 $ 1532 $ 1532 $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005




Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month Month
52 53 54 55 56 57 58 59 60 61 62 63 64 65 66 67 68
$ 1532 $ 1532 $ 1532 $ 1532 $ 1532 $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005
$ 1532 $ 1532 | $ 1532 $ 1532 $ 1532 $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005
$ 2,407 | $ 2,407 | $ 2,407 | $ 2,407 | $ 2,407 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 | $ 2,005 [ $ 2,005 [ $ 2,005 [ $ 2,005
$ -1$ -1$ -13 2589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2589 | $ 2,589 | $ 2589 | $ 2589 | $ 2589 | $ 2,589
$ 3,064 [ $ 3,064 [ $ 3,064 [ $ 3,064 [ $ 3,064 [ $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010
$ 1787 | $ 1,787 | $ 1,787 | $ 1787 | $ 1,787 | $ 2,339 | $ 2,339 | $ 2,339 | $ 2,339 | $ 2,339 | $ 2,339 | $ 2,339 | $ 2,339 | $ 2,339 | $ 2,339 | $ 2,339 | $ 2,339
$ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010
$ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010
$ 3,064 [ $ 3,064 [ $ 3,064 [ $ 3,064 [ $ 3,064 [ $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010 | $ 4,010
$ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010
$ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010
$ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 3,064 | $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010 [ $ 4,010
$ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 6,128 | $ 8019 [$ 8019 [$ 8019 [$ 8019 [$ 8019 [ $ 8019 [$ 8019 [$ 8019 [$ 8019 [$ 8019 [$ 8019 [$ 8,019
$ -1 -1 -1 -3 -1 -1 -3 -1 -3 -3 -3 -1 -3 -3 -3 -3 -
$ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101
$ 335,835 | $ 335,835 | $ 335,835 | $ 338,424 | $ 338,424 | $ 360,346 | $ 360,346 | $ 360,346 | $ 360,346 | $ 360,346 | $ 360,346 | $ 360,346 | $ 360,346 | $ 360,346 | $ 360,346 | $ 360,346 | $ 360,346




Month Month Month Month Month Month Month Month Month Month Month Month
69 70 71 72 73 74 75 76 77 78 79 80
$ 609 [ $ 609 [ $ 609 [ $ 609 [ $ 609 [ $ 609 [ $ 609 [ $ 609 [ $ 609 [ $ 609 [ $ 609 [ $ 609
$ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 | $ 610 [ $ 610
$ 85321 | $ 85321 | $ 85321 [ $ 85,321 | $ 85321 | $ 85321 | $ 85321 | $ 85,321 | $ 85,321 | $ 85,321 | $ 85321 | $ 85,321
$ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 15803
$ 3,403 | $ 3403 | $ 3403 | $ 3403 | $ 3403 | $ 3403 | $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403 | $ 3,403 [ $ 3,403
$ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1872 | $ 1,872
$ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803 | $ 15,803
$ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016 | $ 2,016
$ 5,850 | $ 5850 | $ 5,850 | $ 5,850 | $ 5,850 | $ 5850 | $ 5,850 | $ 5,850 | $ 5,850 | $ 5850 | $ 5850 | $ 5,850
$ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388 [ $ 4,388
$ -1 -1 -1 -1 -1 -1 -1 -13$ -1 -13$ -1 -
$ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824 | $ 12,824
$ 83% | $ 8394 | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 83% | $ 8,394
$ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466 | $ 7,466
$ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5593 | $ 5,593
$ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31,432 [ $ 31432 | $ 31,432
$ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836 | $ 16,836
$ 5783 |$ 5783 | $ 5783 | $ 5783 | $ 5783 | $ 5783 |$ 5783 |$ 5783 | % 5783 |$ 5783 |$ 5783 |$ 5,783
$ 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 | % 5783 [$ 5,783
$ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446 [ $ 4,446
$ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4,851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4851 [ $ 4,851 [ $ 4,851
$ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851 [ $ 4,851
$ 13,412 [ $ 13,412 [ $ 13,412 [ $ 13412 | $ 13412 | $ 13412 | $ 13412 [ $ 13412 [ $ 13412 | $ 13412 | $ 13412 | $ 13,412
$ s s -1 -1 -3 -1 -1 -1 -1 -1 s -
$ 9,274 | $ 9,274 | $ 9,274 | $ 9,274 | $ 9,274 | $ 9,274 | $ 9,274 | $ 9,274 | $ 9,274 | $ 9,274 | $ 9274 | $ 9,274
$ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955
$ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955
$ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955
$ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955
$ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955
$ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955 | $ 6,955
$ 6,955 | $ 6,955 [ $ 6,955 [ $ 6,955 [ $ 6,955 [ $ 6,955 [ $ 6,955 [ $ 6,955 [ $ 6,955 [ $ 6,955 [ $ 6,955 [ $ 6,955
$ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2,318
$ 2,318 | $ 2,318 | $ 2,318 | $ 2,318 | $ 2,318 | $ 2,318 | $ 2,318 | $ 2,318 | $ 2,318 | $ 2,318 | $ 2,318 | $ 2,318




Month Month Month Month Month Month Month Month Month Month Month Month
69 70 71 72 73 74 75 76 77 78 79 80
$ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2,318
$ 2,318 | $ 2,318 | $ 2,318 | $ 2,318 | $ 2,318 | $ 2,318 | $ 2,318 | $ 2,318 | $ 2,318 | $ 2,318 | $ 2,318 | $ 2,318
$ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2318 | $ 2,318
$ 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589 | $ 2,589
$ 4637 [ $ 4637 [ $ 4,637 | $ 4,637 | $ 4,637 | $ 4,637 | $ 4,637 | $ 4,637 | $ 4,637 | $ 4,637 | $ 4,637 | $ 4,637
$ 2,705 | $ 2,705 | $ 2,705 | $ 2,705 | $ 2,705 | $ 2,705 | $ 2,705 | $ 2,705 | $ 2,705 | $ 2,705 | $ 2,705 | $ 2,705
$ 4637 | $ 4,637 | $ 4,637 | $ 4,637 | $ 4,637 | $ 4637 | $ 4637 | $ 4637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637
$ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637
$ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637
$ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4637 [ $ 4,637
$ 4,637 [ $ 4637 [ $ 4637 [ $ 4637 [ $ 4637 [ $ 4637 [ $ 4,637 [ $ 4,637 [ $ 4,637 [ $ 4637 [ $ 4,637 | $ 4,637
$ 4637 [ $ 4637 [ $ 4637 [ $ 4637 [ $ 4637 [ $ 4637 [ $ 4637 [ $ 4637 ($ 4637 [ $ 4637 [ $ 4637 ($ 4,637
$ 9,274 | $ 9,274 | $ 9,274 | $ 9,274 | $ 9,274 | $ 9,274 | $ 9,274 | $ 9,274 | $ 9,274 | $ 9,274 | $ 9274 | $ 9,274
$ -3 -3 -3 -1$ -1$ -1$ -1$ -1$ -1$ -1$ -1$ -
$ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101 | $ 2,101
$ 376,026 | $ 376,026 | $ 376,026 | $ 376,026 | $ 376,026 | $ 376,026 | $ 376,026 | $ 376,026 | $ 376,026 | $ 376,026 | $ 376,026 | $ 376,026




Service Provider Investments (Annual Amounts in $)

Option Years

Stub Period Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8
| 7/12 - 8/12 | (FY13) | (FY14) | (FY15) | (FY16) | (FY17) | (FY18) | 6 Year Total (FY19) (FY20) 8 Year Total
MSI
Hardware $ 47322 [ $ 63,000 | $ 58,333 | $ 49,243 [ $ 44171 [ $ 46,074 [ $ 46,074 | $ 354,217 | $ 46,074 [ $ 46,074 | $ 446,365
Sofware $ 376,211 |$ 2,058455|$ 1,560,383 |$ 1,536,548 |$ 1443939 ($ 1,072,599 |$ 1,072,599 [ $ 9,120,736 [ $ 1,072,599 | $ 1,072,599 | $ 11,265,934
Other $ 66,523 | $ 378,891 | $ 276,105 | $ 268,161 | $ 266,825 | $ 265,556 | $ 265,556 | $ 1,787,616 | $ 265,556 | $ 265,556 | $ 2,318,728
Total $ 490,057 | $ 2,500,347 | $ 1,894,822 |$ 1,853,952 |$ 1,754,935 |$ 1,384,229 |$ 1,384,229 |$ 11,262,569 | $ 1,384,229 | $ 1,384,229 | $ 14,031,027




Termination Charges (Annual Amounts in $)

Option Years

Stub Period
7112 - 8/12

Year 1
(FY13)

Year 2
(FY14)

Year 3
(FY15)

Year 4
(FY16)

Year 5
(FY17)

Year 6
(FY18)

Year /
(FY19)

Year 8
(FY20)

TERMINATION FOR CAUSE

Unrecovered transition and transformation charges

Fair market value of Vendor-owned equipment

Severance payments

TOTAL TERMINATION CHARGES

TERMINATION FOR CONVENIENCE

MSI
Unrecovered transition and transformation charges $ 11,200,000 [ $ 12,540,000 | $ 13,290,087 | $ 10,412,529 | $ 7,974,990 | $ 4,846,949 | $ 2,472,831 | $ $
Fair market value of Vendor-owned equipment/Software $ 2,798,269 |$ 2,736,069 [ $ 1,958,389 | $ 1,926,854 | $ 1,892,521 | $ 1,402,033 | $ 1,066,426 | TBD TBD
Third Party Cancellation Fees $ 2,430,000 | $ 2,430,000 | $ 2,370,000 | $ 1,560,000 | $ 970,000 | $ 720,000 | $ 420,000 | TBD TBD
Severance payments $ 4,475,000 | $ 4,475,000 | $ 3,925,000 | $ 3,400,000 | $ 3,300,000 | $ 3,200,000 | $ 3,200,000 | TBD TBD
Total $ 20,903,269 [$ 22,181,069 | $ 21,543,476 (% 17,299,383 [ $ 14,137,511 |$ 10,168,982 | $ 7,159,257 | $ $




Inflation Sensitivity

Option Years

Resource Description

Stub Period
7/12 - 8/12

Year 1
(FY13)

Year 2
(FY14)

Year 3
(FY15)

Year 4
(FY16)

Year 5
(FY17)

Year o
(FY18)

Year /
(FY19)

Year 8
(FY20)

CPU Hour n/a n/a 88% 88% 88% 88% 88% 88% 88%
STM Server Instances n/a n/a 88% 88% 88% 88% 88% 88% 88%
Print Images n/a n/a 88% 88% 88% 88% 88% 88% 88%
DIR Customer Support n/a n/a 88% 88% 88% 88% 88% 88% 88%
Chargeback Users n/a n/a 88% 88% 88% 88% 88% 88% 88%
Remedy Licenses n/a n/a 88% 88% 88% 88% 88% 88% 88%
SCP Service Level Measures n/a n/a 88% 88% 88% 88% 88% 88% 88%
Program Management n/a n/a 88% 88% 88% 88% 88% 88% 88%
Rate Card n/a n/a 88% 88% 88% 88% 88% 88% 88%




Service Provider Assumptions

Service Provider will provide all assumptions used in pricing these Services. Service Provider will annotate those assumptions which will impact
price.




Rate Card

($)

Hourly Monthly

Resource Type Rate Rate

Solution Architect Level 1 $ 141 | $ 22,560
Solution Architect Level 2 $ 161 | $ 25,760
Technology Architect Level 1 $ 141 | $ 22,560
Technology Architect Level 2 $ 161 | $ 25,760
Network Specialist Level 1 $ 82| % 13,120
Network Specialist Level 2 $ 9221 $% 14,720
Project Manager Level 1 $ 106 | $ 16,960
Project Manager Level 2 $ 127 | $ 20,320
Systems Analsyst Level 1 $ 721 $ 11,520
Systems Analsyst Level 2 $ 106 | $ 16,960
Business Analyst Level 1 $ 80| $ 12,800
Business Analyst Level 2 $ 921 % 14,720

Used 160 hours per month for the Hourly to Monthly Rates

Rates include Travel Cost

Minimum Yrs Total
Resource Type Exp in Role | Experience Role Description Qualifications
i. |relationship with other projects within the context of a given
program Strong consultative skills at a cross functional level
ii. |[Understand latest architecture, technology, solutions, and Analysis level Modeling, activity diagrams, business use cases,
. . industry trends business rules, and system level features
Solution Architect 1 3Yrs 5Yrs Y y

iii.|Serve as part of the team which is responsible for high level

architecture and design of project solution

Broad based platform and technical exposure

iv.|Serve as the key client-facing technical resource and focus on

systems rather than on specific technologies

Good presentation & communication skills: Ability to translate and
clearly formulate technical issues

All selected responsibilities associated with Solution Architect -
Level |

Strong project and team management skills




ii. [relationship with other projects within the context of a broader

Analysis level Modeling, activity diagrams, business use cases,

program business rules, and system level features
Solution Architect 2 5Yrs 7Yrs iii. |Consult with business and technical leaders to identify and scope
the business opportunities, outline potential value and ROI, and
identify risks and constraints Broad based platform and technical exposure
iv.|Serve as the primary client-facing technical resource and focus [Good presentation & communication skills: Ability to translate and
on systems rather than on specific technologies clearly formulate technical issues
i. |Understand latest architecture, technology, solutions, and
industry trends Knowledge of technology infrastructure and server topology
ii. |[Provide technical leadership and is responsible for the delivery of
the technical architectural design, strategies and plans on an Knowledge of distributed, heterogeneous (Windows, Unix, etc)
Technology Architect 1 2Yrs 4Yrs ongoing basis scalable systems design
iii. (security, content management, eCommerce, web, and application
Manage configuration and layout of enterprise infrastructure servers)
iv. Knowledge of high availability/fault-tolerant systems design and
Perform necessary infrastructure maintenance transparent application fail-over
i. |All selected responsibilities associated with Technology Architect [Advanced knowledge of distributed, heterogeneous (Windows, Unix,
- Level | etc) scalable systems design
ii. |[Lead development of policies, standards, and guidelines that Advanced knowledge of internet, intranet, and extranet systems
direct the selection, development, implementation and use of design (security, content management, eCommerce, web, and
Infrastructure and Information Technology within the enterprise  |application servers)
Technology Architect 2 4 Yrs 6 Yrs iii. [Work with sta!(eholde.rs,. bo'th leadership anq sgbje'zct matter
experts, to build a holistic view of the organization's strategy,
processes, information, and information technology assets and |Advanced knowledge of high availability/fault-tolerant systems
align the business goals with its IT strategy design and transparent application fail-over
iv. |Perform infrastructure capacity planning and ensure system Advanced knowledge of relational and spatial database design,
environments are adequately scalable for anticipated growth and [logical and physical system architecture, and object-oriented
availability analysis and design
i. |Setup, configure, and support internal and/or external networks |Certification preferred - Current CCENT & CCNA certifications
and maintain all systems, applications, security, and network preferred and working towards higher level certification such as
configurations CCNP, CCSP, CCVP, CCIE, etc
Network Specialist 1 2Yrs 3Yrs ii. [systems Proficiency in networking concepts
iii. |Perform network design upgrades and hardware reconfigurations |Experience working in medium to large network environments
iv.|Provide technical support to network Service Desk or customer [Proficiency in analytical, project planning, negotiating, interpersonal
operations, if requested and communication skills (verbal and written)
i. |relationship with other projects within the context of a given All selected responsibilities associated with Network Specialist -
program Level |
ii. |[Understand latest architecture, technology, solutions, and Provide expert level hands on network infrastructure support for the
industry trends enterprise-wide data communications network
Network Specialist 2 4Yrs 5Yrs iii.|Serve as part of the team which is responsible for high level

architecture and design of project solution

Maintain continuous operations for 24 X 7 network




Serve as the key client-facing technical resource and focus on
systems rather than on specific technologies

Perform installation, configuration, maintenance and operation of
network equipment, cabling system, monitoring software and
specialty appliances

Prepare project definition, scope documents with guidance from
management

Proficiency in analytical, organizational, project management,
interpersonal and communication skills (written and oral)

Manage all project work plans, update schedules and report
progress against plan

Knowledge of industry standard PMO methodologies

Project Manger 1 2Yrs 3Yrs iii. |Prepare budget estimates with guidance from management and |Proficiency in using project management tools (e.g., Microsoft
track ongoing project expenses Project) and techniques to develop project plans
iv.|Prepare communications to senior management through Ability to perform detail-oriented business and technical analysis to
guidance from senior project manager or development discover, refine, and document the requirements for technically-
management oriented projects
i Advanced knowledge in the assigned business area discipline such
Perform all responsibilities of Project Manager - Level 1 as engineering or information technology
ii. |Brainstorm and define the structure for detailed project plans Project Management Professional (PMP) certification preferred
Project Manger 2 4Yrs 5Yrs iii. [Ensure on-time execution and delivery of large projects Advanced proficiency in automated project management tools such
according to project plan and budget as Microsoft Project
iv. management, interpersonal and communication skills (verbal and
Manage costs, budget, and schedule of assigned projects written)
i. |Support research, planning, and recommendation of software Advanced technical proficiency in using a wide range of software
and system choices to meet business needs applications and products
ii. [concerns and translate them into system development Strong analytical skills, excellent interpersonal and communication
requirements skills (written and oral)
Systems Analyst 1 Lyr 3yrs iii. | Interact with software developers to keep track of system Demonstrated ability in IT analysis methodologies (i.e. process flow
development definition, data flow diagramming, etc.)
iv.|Participate in planning initiatives, feasibility studies, cost/benefit [Demonstrated ability to work effectively with all levels of staff,
analyses, new systems design, and implementation timelines customers and other IT personnel
i. |All selected responsibilities associated with Systems Analyst -  [Advanced technical proficiency in using a wide range of software
Level | applications and products
ii. |Define internal customer needs and required functionality early in [Advanced knowledge of internets, intranet, and extranet systems
the system development cycle design, database design, and network architecture
Systems Analyst 2 3Yrs 5Yrs iii. |Prepare detailed systems specifications for translation into
structured applications with the necessary interfaces into other
systems or across platforms Certification in System and/or Data Management a plus
iv.|Design systems test requirements to ensure fail-safe integration
of the program into the production system Strong analytical and communication skills (written and oral)
i. |Analyze business processes and systems, identify inefficiencies
and/or required controls, document procedures, track key
performance indicators Basic knowledge of technologies relevant to the engagement
. ii. |Collaborate with internal and external customers to elicit their Advanced proficiency using various Microsoft Office and/or Lotus
Business Analyst 1 1Yrs 3Yrs

business concerns and develop workable solutions

desktop product




iii. |Participate in planning initiatives, feasibility studies, cost/benefit

analyses, and new systems design

Strong analytical skills, excellent communication skills (written and
oral)

iv. [Work with QA team to prepare test scenarios and data

Demonstrated ability in IT analysis methodologies

Business Analyst 2

3Yrs

5Yrs

Level |

Advanced knowledge of technologies relevant to the engagement

Participate in the creation of a catalog of key performance
indicators and the documentation of their supporting business
requirements, data models, calculation rules, and metadata

Advanced knowledge of SDLC methodology and Modeling

iii. |[Lead system feasibility studies, cost/benefit analyses, and new

systems design

Advanced proficiency in analytical, project planning, negotiating,
interpersonal, and communication skills (written and oral)

iv.|Gather and drive stakeholder requirements and product vision

through the planning, analysis, development, and testing phases

Ability to perform cost-benefit analysis, trending, forecasting, and
financial analysis
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